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IMPORTANT NOTICE
PROFESSIONAL
TRANSPORTATION
BULLETIN REVISIONS

Selection Date: April 22, 2015

The following revisions have been made to this Professional Transportation Bulletin. If
you downloaded the bulletin prior to the noted revision date, you should incorporate the
revisions or download and use a new copy of the bulletin.

REVISION DATE: There are no revisions as of February 5, 2015.
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State Of lllinois
Contact Information

Department Of Transportation
2300 South Dirksen Parkway
Springfield, lllinois 62764

The Transportation Bulletin is the official lllinois Procurement Bulletin for the lllinois Department of
Transportation as authorized by Section 15-1 of the lllinois Procurement Code, 30 ILCS 500/15-1. It is
available on IDOT’s WEBSITE at http://www.idot.illinois.gov/index.

Professional Transportation Bulletin
The Professional Transportation Bulletin Contains information pertaining to the advertisement for
offers of interest for professional services for Department of Transportation projects.

Questions concerning this Bulletin should be directed to:
Carrie Kowalski

Consultant Unit Chief

E-mail: Carrie.Kowalski@illinois.gov Phone: 217-782-6916

Or mailing address:

Bureau of Design and Environment
2300 South Dirksen Parkway

Attn: Consultant Unit

Room 330

Springfield, IL 62764

Regional/District Contact information.

Region 1 Region 2
District 1 District 2 District 3
Mr. John Fortmann Mr. Paul Loete Mr. Paul Loete
201 West Center Court 819 Depot Avenue 700 East Norris Drive
Schaumburg, IL 60196 Dixon, IL 61021 P.O. Box 697
Ottawa, IL 61350
Region 3 Region 4
District 4 District 5 District 6 District 7
Mr. Kensil Gamnett Mr. Kensil Gamnett Mr. Roger Driskell Mr. Roger Driskell
401 Main Street Route 133 West 126 East Ash St. 400 West Wabash
Peoria, IL 61602 P.O. Box 610 Springfield, IL 62704  Effingham, IL 62401
Paris, IL 61944
Region 5
Mr. Jeffrey Keirn Mr. Jeffrey Keirn
District 8 District 9
1102 Eastport Plaza State Transportation Building
Drive P.O. Box 100
Collinsville, IL 62234 Carbondale, IL 62903
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Tentative Schedule
For
Professional Transportation Bulletins

ACTIVITY PTB176 | PTB177 | PTB178 | PTB179 | PTB180 | PTB 181
PUBLISH PTB 05-07-15 8-06-15 11-05-15 | 02-04-16 5-5-16 8-14-16
“*STATEMENTS OF
INTEREST 05-28-15 8-27-15 12-03-15 | 02-25-16 5-26-16 8-25-16
ARE DUE
SELECTION MEETING 7-22-15 10-21-15 1-27-16 04-20-16 7-20-16 10-19-16

=+ STATEMENTS OF INTEREST FOR THE CURRENT PTB MUST BE RECEIVED
BETWEEN, Publish Date 02-05-15 & 02-26-15 (12:00 P.M. NOON)

STATEMENTS OF INTEREST RECEIVED AFTER 12:00 P.M. WILL NOT BE CONSIDERED.

Only SUBMITTALS through EPAS will be considered for Professional Transportation Bulletins.
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NOTICE

Proposed Negotiation Meeting information for Items will be available under the Bulletin
Tab at the following link: http://www.idot.illinois.gov/doing-business/procurements/engineering-
architectural-professional-services/index

Prequalification Bulletin Statement of Interest Compliance & Admin Stay Connected
Link for
negotiation
information
Bulletin

IDOT advertises for professional services four times a year via the Professional Transportation Bulletin (PTE)
and makes this schedule public via the PTB Schedule (below). The PTB contains information pertaining to the
advertisements for offers of interest for professional engineering, land surveying and architectural services for
IDOT projects. On occasion, a special bulletin is necessary. Below you will find the active PTE as well as
supplementary information. If wishing to review archived bulletins and press releases please navigate to

Resources.

« PTB172%

wn]

To view the most current negotiation meeting information on particular advertised items please click here &'
This information has not been finalized and is subject to change. Contact the appropriate District for questions

regarding a particular [tem.

» Tentative PTB Schedule

¢ Region 1 ¢ Region 2 e Region 3
e John Fortmann e Paul Loete o Kensil Garnett
e District 1 e District 2 e District 4
o [tems 1-16 o ltems 17 -18 e |tem 23
e District 3 e District 5
e ltems 19 - 22 o ltems 24
e Region 4 e Bureau of Bridges & Structures
e Roger Driskell e Carl Puzey
e District 6 e [tem28
o Item 25 - 26
e District 7
o [tem 27
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Notice

Documentation of Erosion and Sediment Control Training
Revised 1-26-15

Effective May 10, 2013, the lllinois Department of Transportation (IDOT) issued Department Policy D&E-
23 (Erosion and Sediment Control Training) which established an Erosion and Sediment Control Training
requirement for engineering consultants and Department staff. Training is conducted through the
[llinois Center for Transportation (ICT). The policy also established a timeframe of January 1, 2015 for
consultants and staff to have training.

Three courses have been established:
e Fundamentals of Storm Water Pollution and Erosion and Sediment Control

e Erosion and Sediment Control for Designers
e Erosion and Sediment Control for Construction

To ensure D&E-23 is being fully implement, Phase Il selected consultants or their sub-consultant who are
signing off on all plans requiring a Storm Water Pollution Prevention Plan (SWPPP) BDE Form 2342 shall
provide a copy of the ICT issued training certificate during the negotiation stage of the project for both
Fundamentals of Storm Water Pollution and Erosion and Sediment Control and Erosion and Sediment
Control for Designer.

Phase Il selected consultants or their sub-consultant who involved with construction inspection shall
provide a copy of the ICT issued training certificate during the negotiation stage of the project for both
Fundamentals of Storm Water Pollution and Erosion and Sediment Control and Erosion and Sediment
Control for Construction.

Individuals who have completed the Fundamentals course are considered current for an indefinite
period. However, the course for Designers and Construction are considered current for a period of five
years.

Lastly, other erosion control training/certification may be acceptable for consultants or their sub

consultants; however, the IDOT Storm Water Committee will review any external erosion control
training/certification submitted by consultants to determine if it will be accepted.
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Navigating the web-site for Engineering Consultant Firms.

This gives a quick overview of the website and locations of data typically used by Consultant Engineering
firms.

Most information is located under the Doing Business, Procurements, Engineering, Architectural &

Professional Services: http://www.idot.illinois.gov/doing-business/procurements/engineering-
architectural-professional-services/index

Consultant Resources: All the highway standards, specifications etc. These are resources used to create
Planning/Project Reports and Plans, Specs and estimates for roads and bridges.

EPAS: The logon Screen
HPPR: Shows for Consultant Agreements, the firm selected, number of firms interested, pertinent dates.
Industry Market Place: provides up to date data for firms related to the industry.

Vendor Documents System: Log on Screen
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Prequalification

All engineering, land surveying and architectural consultants interested in providing services to IDOT,
whether as a prime or subconsultant, must be prequalified with the department. IDOT prequalifies
architectural/engineering consultants in multiple transportation categories of service. Prequalification is based
on the firm’s and the individual's professional experience and qualification. Annual updates to statements of
experience and financial condition must be completed to maintain prequalification status. The process is
governed by state Statute (30 ILCS 535/1 7).

There are approximately 400 firms prequalified with IDOT that are able to submit interest on engineering,
land surveying and architectural project advertisements. Updated every Friday, the List of Prequalified
Consultants & and List of Prequalified DBE Consultants &' provides the firm name, address, DBE status,
contact person, phone number, fax number and prequalified IDOT category or categories.

Qutlined below is information on how your firm can become prequalified, renew their prequalification, and/or

add prequalification categories:

| ~ Prequalification

1. Review the Description and Minimum Requirements for Prequalification "2 to select which
category or categories best matches the firm's expertise.

2. Request access to IDOT's Engineering Prequalification and Agreement System (EPAS) &'
Firms new to prequalification with IDOT must request an EPAS @& account. EPAS is a web-
based database where Statements of Experience and Financial Condition (SEFC) and
Statements of Interest (SOI) are submitted electronically to IDOT. To request an account:

Email Carrie.Kowalski@illinois.gov 2. Indicate your firm’s interest in becoming a
prequalified engineering consultant and attach the federal form, W-9.

Once an account has been established, EPAS @ can be accessed. The EPAS Instruction

Manual 9 is also provided to assist in the navigation of the system.
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Prequalification ‘ Bulletin ‘ Statement of Interest Compliance & Admin Stay Connected

/

Bulletin

IDOT advertises for professional services four times a year via the Professional Transportation Bulletin (PTB)
and makes this schedule public via the PTB Schedule (below). The PTB contains information pertaining to the
advertisements for offers of interest for professional engineering, land surveying and architectural services for
IDOT projects. On occasion, a special bulletin is necessary. Below you will find the active PTB as well as
supplementary information. If wishing to review archived bulletins and press releases please navigate to

Resources.
- PTB 174r2 T (revised 11-20-14)

Negotiation Information

To view the most current negotiation meeting information on particular advertised items please click here &',
This information has not been finalized and is subject to change. Contact the appropriate District for

questions regarding a particular ltem.

| ~ Tentative PTB Schedule

Activity Publish PTB Statements of Interest Due Selection Meeting
PTB 173 8/7/2014 8/28/2014 0/22/2014
PTB 174 1/6/2014 12/4/2014 1/28/2015
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Location of forms etc., for use in doing an agreement contract with IDOT

Prequalification Bulletin Statement of Interest Compliance & Admin Stay Connected

Compliance & Administration

Selected firms will receive the name of the IDOT Project Manager who will be the sole point of contact for the

contract. This section of the website organizes all relevant information needed fro the following processes.

Bl Agreement Execution Administration of the Project Policy & Procedures

Agreement Execution

The Standard Agreement Provisions for Consultant Services (SAPCS) 8 are incorporated into the
agreement and along with the scope of services, schedule, and cost. The agreement process is
initiated after the selection is made in accordance with the Architectural, Engineering and Land
Surveying Qualifications Based Selection Act.

For the requirements of a complete agreement proposal package please select the appropriate type
of agreement below.

~ Prime Agreement

In order to execute an agreement between the selected firm and IDOT, additional
requirements are needed before the project can officially begin (or continue).
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Prime Agreement:
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« Quality Assurance/Quality Compliance Plan

*Submitted to DOT.Escalation@illinois.gov =

**Uploaded to Vendor Documents Database &' once complete
proposal package is

received by the department and the contract number appears under
the contract listing.

» Facilities Capital Cost of Money

2. Submit Subconsultant related documentation: The prime firm must upload
subconsultant disclosure forms and copies of subconsultant agreements to the Vendor
Documents Database ' for each project they have been selected for.

Please note: It is the prime’s responsibility to collect and upload prime and
subconsultant continuing disclosures forms. These forms should be submitted starting
at the end of the fiscal year (June) and should be uploaded by the beginning of the new
fiscal year (July). If these requirements are not met the firm's contract will be at risk and
will be contacted by the department's Procurement Office.

3. Multi-Year Contract Certification. The lllinois Procurement Code requires that every
person who has entered into a multi-year contract and every subcontractor with a multiyear
subcontract shall certify, by July 1 of each fiscal year covered by the contract after the initial
fiscal year, to the responsible Chief Procurement officer whether it continues to satisfy the
certification requirements of Article 50 pertaining to eligibility for a contract award. 30 ILCS
500/50-2. To view the certifications and additional requirements of Article 50 F'. Please fill
out the form below:

+ Continuing Disclosure for Contractors and Subcontractors with Multi-Year Contract &

4, Highway Procurement Policy Review (HPPR): To view active engineering, architectural,
professional service agreements, and/or supplemental agreements please navigate to
HPPR .

Professional Transportation Bulletin 175 Published February 5, 2015



For Supplemental:

The following forms are required if an amendment is made to the Prime Agreement and is
still within the advertised scope of work.

1. Submit Proposal Package for a Supplemental Agreement: All requirements are
submitted to the appropriate Project Manager unless otherwise noted below.

» Requirements
» Facilities Capital Cost of Money

2. Submit Subconsultant related documentation: The prime firm must upload
subconsultant disclosure forms and copies of subconsultant agreements to the Vendor
Documents Database &' for each project they have been selected for.

Please note: It is the prime’s responsibility to collect and upload prime and
subconsultant continuing disclosures forms. These forms should be submitted starting
at the end of the fiscal year (June) and should be uploaded by the beginning of the new
fiscal year (July).

3. Multi-Year Contract Certification. The lllinois Procurement Code requires that every
person who has entered into a multi-year contract and every subcontractor with a multiyear
subcontract shall certify, by July 1 of each fiscal year covered by the contract after the initial
fiscal year, to the responsible chief procurement officer whether it continues to satisfy the
certification requirements of Article 50 pertaining to eligibility for a contract award. 30 ILCS
500/50-2. To view the certifications and additional requirements of Article 50 click here @',
Please fill out the form below:

«» Continuing Disclosure for Contractors and Subcontractors with Multi-Year Contract &'

4. Highway Procurement Policy Review (HPPR): To view active engineering, architectural,
professional service agreements, and/or supplemental agreements please navigate to
HPPR .
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Stay connected allows firms to sign up or opt out of receiving data regarding Consultant

Related Issues.
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Using the Top Orange Ribbon:

Go to Resources, under Archives are the previous Professional Transportation Bulletin and selected
consultants
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Under Resources, Forms go to “D” and the Bureau of Design & Environment forms are located there.
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Introduction

STATE OF ILLINOIS
Department of Transportation
2300 South Dirksen Parkway

Springfield, lllinois 62764

PROFESSIONAL TRANSPORTATION BULLETIN #175
Publish February 5, 2015

This bulletin is the official notice of needed professional services for the lllinois Department of
Transportation (IDOT).

This bulletin is sent to each professional consultant on IDOT’s prequalified list. A Professional firm who is
not prequalified may obtain the necessary information and forms to become prequalified from the
INTERNET at: http://www.dot.gov.il/Doing Business/Consultant Services/Consultant Prequalification.

This is not an invitation for bids. Firms properly prequalified for any of the projects listed herein may
indicate their desire to be considered for selection by submitting a Statement of Interest for the project
through the Engineering and Prequalification Agreement System (EPAS).

IDOT shall not discriminate based on race, color, national origin, or sex in the award and performance of
any DOT-assisted contract or in the administration of its DBE Program or the requirements of 49 CFR part
26. IDOT shall take all necessary and reasonable steps under 49 CFR part 26 to ensure
nondiscrimination in the award and administration of DOT-assisted contracts.

STATEMENTS MUST BE RECEIVED BY THE BUREAU OF DESIGN AND ENVIRONMENT, VIA EPAS,
PRIOR TO 12:00 P.M. LOCAL TIME, February 26, 2015. STATEMENTS RECEIVED AFTER THIS
TIME WILL NOT BE CONSIDERED.

The selection of professional consultants by IDOT is not based on competitive bidding but on the firm’s
professional qualifications, experience, and expertise of key personnel to be assigned to the project with
consideration also given to:

1) Ability to complete the work in the time required and the firm’s existing workload.

2) The firm’s proximity to the project, when important.

3) Extent of work, which must be subcontracted by the firm and their proposed method of accomplishing
the project objectives.

4) Financial evaluation of the firm and its accounting methods.
5) Performance rating for past work done for IDOT, if applicable.

All members of the Consultant Selection Committee will be unavailable to discuss specifics of projects
listed herein during the two-week period preceding the Selection Committee Meeting.

Departmental procedures ensure that all members of the Consultant Selection Committee are provided
with detailed information concerning all Statements of Interest submitted by all consultants. Please do not
send letters and/or e-mails expressing your interest in various projects and/or correspondence concerning
your firm to members of the Consultant Selection Committee.
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Information for Submitting Statements of Interest
(SOl)

The firm acting as the prime must be prequalified in all of the prequalification categories
requested in the project advertisement even if they plan to subcontract part of the
project, except where noted in a specific project advertisement. Any work being done by
a consultant, prime or sub must be prequalified in the IDOT prequalification cateqory of
work they are performing.

Prequalified firms may indicate their desire to be considered for selection on any of the projects
listed herein by submitting a separate Statement of Interest (SOI) for each project.

All interested firms must submit through the Engineering Prequalification and Agreement
System (EPAS). This includes specialty firms, for items in the Professional Transportation
Bulletin that do not have prequalification categories, i.e. firms not prequalified in the established
prequalification categories; typical items are painting, manual rewrites, steel fabrication
inspection, specific testing, etc. These firms must contact Carrie.Kowalski@illinois.gov to
establish and account.

The EPAS instruction manual is located on the IDOT Website under Doing Business,
Procurements, (Engineering, Architectural & Professional Services), and then under
Prequalification and also under Statement of Interest,: http://www.idot.illinois.gov/doing-
business/procurements/engineering-architectural-professional-services/index

Information to consider when submitting:

e A brief statement of the firm’s interest in performing the work. (Should be concise to the
point, suggest approximately 2 pages)

¢ Color graphics/photographs, charts, graphs etc. can be used at your discretion. Make
applicable to the requested advertisement.

o Exhibit A is used to give a snap shot of the firm’s proposed staff as follows:

o List the required key personnel to match required prequalification categories and
any additional personnel requirements designated in the project advertisement.
(Include firm name if work is to be completed by Subconsultant)

o QC/QA personnel must be different individuals than the staffing, which prepared
the documents.

o0 Attach resumes of all key personnel listed in the SOI. It is recommended that
individual resumes should not exceed two pages and must be relevant to the
expertise required for the specific project.

o Designate the estimated time required to complete the project using the
personnel presented. A completion date and/or number of months to complete
the project should also be provided.

o0 ldentify proposed subconsultants, item(s) of work they will perform, and the
estimated % of work. If a DBE Goal is in the advertisement list the DBE
subconsultant(s), work the firm will be performing, and estimated % of the work.
All Subconsultants must be prequalified in the area of work they will be
performing.

0 Include Mentor Protégé data if participating.
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Information for Submitting Statements of Interest
(SOl)

Exhibit B is required for Projects involving Location Design Studies
(Reconstruction/Major Rehabilitation and New Construction/Major Reconstruction) and
all Environmental Reports (Environmental Assessment and Environmental Impact
Statements) EPAS prompts the user to complete form B when it is required.

Experience of the staff or firm in accomplishing similar types of work should be shown
for only the most recent projects and should be concise and relevant to the expertise
required for the specific project. If there are several projects with the same work
completed, then one summary would be adequate with each location and the project
manager noted for each. This information should be shown at the end of the SOI.

In addition to the above requirements, any other information specifically requested in the
project advertisement should also be included in the submittal.

The Current Obligation’s information is an on line application in EPAS. It must be
completed before you submit the Statements of Interest.

Instructions for completing Disclosure Forms A and B are included on pages 1 and 2
immediately preceding Forms A and B. Disclosure The Disclosure Forms are a
separate document and one set for each prime is submitted. In addition, Form B should
not include IDOT projects, since this information is already included in the Current
Obligations.

The Delinquent Debt is generated in the EPAS system and is submitted as a separate
document. Only one document, for prime and subconsultants, with all pertinent data is
required. Instructions are included with the Delinquent Debt.

The Disclosure of Business Operations in Iran is also a separate document. Only one
document for each prime is required. Instructions are included at the bottom of the
Disclosure of Business Operations in Iran document.

Exhibit A, Exhibit B (when applicable), the Current Obligations, Disclosures A & B,
Delinquent Debt Certification, and Disclosure of Business Operations in Iran are required
to be considered.

Note: Actual signatures are required on the documents. Documents without actual
signatures will be returned.
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PROFESSIONAL TRANSPORTATION BULLETIN
REQUIRED FORMS
FOR
STATEMENT OF INTEREST SUBMITTAL

The information in all forms is required as part of all Statement of Interest submittals. The New EPAS
application has the ability to include all the required information. Some forms are attached, some data
is entered into EPAS directly to generate the data for the form, and some data is entered directly and
replaces the form. There is an EPAS Instruction Manual for your use and can be used when completing
the SOl in EPAS.

Please review the EPAS manual instructions for the submittal process.
http://www.idot.illinois.gov/doing-business/procurements/engineering-architectural-professional-

services/index

e The BDE Current Obligations is completed in EPAS; it is not a separate document.

e The Delinquent Debt is generated in EPAS based on the Statements of Interest applications is
required to be completed by prime and subs and attached in the EPAS application.

o The Disclosure forms A & B are submitted via EPAS. The form is required to be completed and
attached separately and then attached in the EPAS Application.

o The Disclosure of Business Operations in Iran BDE Form (BDE 2900), the form is required to be
completed and attached separately and then attached in the EPAS Application.

Required forms are located at http://www.idot.illinois.gov/doing-business/procurements/engineering-
architectural-professional-services/index under the Statement of Interest Tab.

All signatures are required to be actual signatures.

Forms without an actual signature will be returned.
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Item

County

TABLE OF CONTENTS
PTB 175

Description

Region 1/District 1

1.

10.

11.

12.

13.

14.

15.

16.

Cook

Various

Various

Various

Various

Lake

Various

Various

Lake

Kane

Various

Cook

Cook

Cook

Cook

Various

Job No. C-91-123-15, I-55 (Stevenson Expressway): 1-94 (Dan Ryan Expressway) to US 41
(Lake Shore Drive) Inbound Bridges, Phase Il Project

Job No. P-91-226-15, Various Phase | Projects

Job No. D-91-216-15, Various Traffic Signal Projects Consisting Primarily of Traffic Signal
Coordination & Timing (SCAT) with Intersection Monitoring

Job No. C-91-228-15, Various Quality Assurance Aggregate/HMA/PCC Projects

Job No.P-91-225-15, Various Phase | Projects

Job No. D-91-239-15, IL 132 from Oak Lane Drive to McKinley Avenue, Phase Il Project
Job No. D-91-236-15, Various Storm Water Pump Stations, Phase Il Project

Job No. C-91-230-15, Various Bridge Painting Inspections

Job No. D-91-227-15, US 45/IL 21, IL 60 (Townline Road) to IL 22 (Half Day Road), Various
Land Surveys

Job No. C-91-235-15, IL 72 at Big Timber Road, Phase Ill Project
Job No. P-91-224-15, Various Phase | Projects
Job No. D-91-202-15, 1-94 at Old Orchard Road, Phase Il Project

Job No. C-91-124-15, IL 171 (Archer Ave): 47™ St. to 55" St. Bridge Complex at I-55, Phase
[l Project

Job No. C-91-229-15, US 14 (Northwest Highway); US 45 to Miner Street, Phase Il Project

Job No. D-91-113-15, FAP 343 (IL 53, IL 68) from US 12 (Rand Road) to Kennedy Drive/
Frontage Road, Phase Il Project

Job No. C-91-231-15, Phase lll Various Projects

Region 2/District 2

17.

18.

Various

Various

Job No. P-92-022-14, Various Phase I/Il Projects

Job No. P-92-019-14, Various Survey Projects

Region 2/District 3

19.

Various

Job No. C-93-061-15, Various Phase Ill Projects
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TABLE OF CONTENTS
PTB 175

Item County Description

Region 2/District 3-continued

20. Various  Job No. C-93-060-15, Various Phase Ill Projects
21. Various  Job No. C-93-059-15, Various Phase Ill Projects
22. Various  Job No. P-93-017-15, Project Management (PM) Work for Various Local Roads Projects

Region 3/District 4

23. Warren/ Job No. C-94-034-11, Construction Inspection for IL 116 from west of Media to US 67
Henderson

Region 3/District 5

24. Champaign Job No. D-95-026-15, Interchange Reconstruction at I-74/1-57, Phase Il Project

Region 4/District 6

25. Scott/  Job No. D-96-035-15, FAP 757 (IL 100 /IL 106) over the Illinois River at Florence,
Pike Phase | Engineering services which include Context Sensitive Solutions (CSS) for
Structure Replacement

26. Various  Job No. P-96-200-16, Local Roads Project Management (PM) Services for Various Projects

Region 4/District 7

27. Various  Job No. D-97-032-10, Various Phase I/ll Projects

Bureau of Bridges & Structures

28. Various  Job No. C-30-009-15, Structural Steel Shop Fabrication Inspection, Statewide
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Job No. C-91-123-15, I-55 (Stevenson Expressway): 1-94 (Dan Ryan Expressway) to US 41
(Lake Shore Drive) Inbound Bridges, Phase lll Project, Cook County, Region One/District
One.

This project requires 25% DBE participation.
The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on May 7, 2015, at 8:30 A.M. at the Region
One/District One Office in Schaumburg.

Phase Il engineering is required to provide construction inspection services for the
improvement I-55 (Stevenson Expressway): 1-94 (Dan Ryan Expressway) to US 41 (Lake Shore
Drive) Inbound Bridges. Work includes, but is not limited to, removal, replacement, widening
and reconstruction of the existing 3 inbound bridge structures located within the 1-55 and US 41
interchange in the City of Chicago, Cook County. The project limits extend from Prairie Ave,
just east of 1-94 (Dan Ryan Expressway) to US 41 (Lake Shore Drive) along [-55 (Stevenson
Expressway), spanning over Martin Luther King, Jr. Drive and the Metra & CN Railroad corridor.
The project limits along US 41 (Lake Shore Drive) extend from just about 1,000 feet north of
31st Street to 23rd Street. The work includes roadway lighting, surveillance and cameras
installation, overhead signing, interstate signing and pavement reconstruction within the project
limits using 9.75 inch PCC jointed pavement and shoulders. The bridges will generally stage
construction with minimal potential detour for the East to South Ramp structure. Three new
concrete retaining walls will be constructed adjacent to the bridge locations. Landscaping will
be provided within the interchange areas. Railroad coordination and work will be required to
complete the relocation of the RR facilities started in a previous contract. All incidental and
collateral work necessary to complete the improvement.

The following structures may be included:

S.N. 016-1500 (NB 1-55 inbound over Moe Drive and Martin Luther King, Jr. Drive)

S.N. 016-1502 (Ramp bridge I-55 EB to SB US 41 (Lake Shore Drive)

S.N. 016-1503 (I-55 Ramp EB to NB US 41 (Lake Shore Drive)

S.N. 016-0766 (NB 1-55 over Martin Luther King, Jr. Drive and Moe Drive)

S.N. 016-0773 (Ramp EB I-55 to SB US 41 (Lake Shore Drive)

S.N. 016-0778 (Ramp EB I-55 to NB US 41 (Lake Shore Drive)
The department will furnish the Consultant with Plans and Specifications.
Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material coming in from the
same plant are prohibited. At the negotiation meeting, the prime Consultant and the

subconsultant(s) will disclose all previous involvement in the district as well as current
relationships with contractors.
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The Consultant's work includes, but is not limited to, providing staff, vehicles, and appropriate
test equipment necessary to complete this project. The Consultant will furnish a Liaison
Engineer and an adequate staff to perform the duties required to fulfill the engineering
requirements in accordance with the departmental policies.

The Consultant will provide tools of the trade. These tools will include an office computer system
capable of running ICORS software. The Consultant will perform on site inspection, layout
including design changes, provide construction layout when not provided for in the contract
plans, provide geotechnical inspection and testing, prepare records, maintain documentation,
submit pay estimates, change orders and any other duties that would require the services of an
engineer to complete this project on a timely basis and in accordance with State specifications.
The anticipated construction completion date for this contract is October 31, 2017 plus 10
working days. The Consultant must complete and submit final measurements, calculations and
final contract records documents to the department no later than six (6) weeks after the
completion of the project.

Key personnel listed on Exhibit A for this project must include:
e The Liaison Engineer (An lllinois Licensed Professional Engineer is desired)
o The Assistant Engineer.

e The Document Technician. (The person actively performing the documentation on the
project must possess a current IDOT Construction Documentation certificate and must
be ICORS trained. Include the Documentation Certificate Number for IDOT
Documentation of Contract Quantities)

e The Materials Coordinator (RE Materials Training class is preferred)

e The Materials QA Technician. (The person shall have a Level Il HMA and PCC training
and IDOT class S-33, Soil Testing)

e Materials Laboratory (prequalified in QA HMA & Aggregate and QA PCC & Aggregate)

e The Survey Chief.

The prime firm must be prequalified in the Special Services (Construction Inspection)
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).

Professional Transportation Bulletin 175 Published February 5, 2015



Job No. P-91-226-15, Various Phase | Projects, Various Routes, Various Counties, Region
One/District One.

This project requires 20% DBE participation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 28, 2015 at 10:00 A.M. at the
Region One, District One Office in Schaumburg.

Phase | engineering services are required for the preparation of various Phase | preliminary
engineering and environmental studies throughout District One. The work may include new
Phase | studies for intersections, small highway segments, bridges, and/or assisting the District
in completing on-going Phase | studies and tasks. In addition, the Consultant may be required
to assist the District with the management of an ADA Transition Plan. Work orders under the
blanket agreement will be negotiated and authorized by the department on an as-needed basis.

The Consultant and/or their subconsultants on the project are prohibited from managing
contracts where either party is the prime Consultant or a subconsultant. The selected firm
and/or their subconsultant may not manage another firm if the relationship was reversed during
another phase of work.

The department will furnish the Consultant with any relevant and available information such as
accident data, existing and projected traffic data, utility coordination, and right-of-way data, as
well as archaeological, historical, wetland, and special waste survey coordination. The
Consultant will be expected to perform work similar to an IDOT Project Manager/Squad Leader
& Staff, and report to the Consultant Studies Unit Head. The Consultant's work may include
data collection, preparation of base maps and mosaics, geometric studies, safety studies
including accident analysis, capacity analysis including intersection design studies, route as well
as stream surveys, project reports anticipated to be processed as Categorical Exclusions,
bridge inspections and condition reports, drainage studies including Hydraulic Reports, cost
estimates, public involvement, and all other related work necessary to complete various Phase |
studies and tasks. The Consultant will be expected to perform work in the district office as
needed. The Consultant may also be required to assist the district in reviewing, overseeing,
tracking, and prioritizing projects being performed by IDOT personnel and other consultants.
The Consultant should have sufficient trained staff familiar with ADA/PROWAG requirements to
be able to assist the District with field data collection as well as manage, process, and monitor
data collected and incorporate it into a coherent GIS and/or IRIS compatible database.

The cumulative cost of construction of these projects is anticipated to be in excess of
$20,000,000. The completion date for this contract will be 96 months after authorization to
proceed.

Key personnel listed on Exhibits A & B for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).
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e The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the work documents (must be an lllinois
Licensed Professional Engineer).

e The person who will perform/supervise the work in the area of drainage calculations and
preparation of the Drainage Report (must be an lllinois Licensed Professional Engineer).

e The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work and
must be an lllinois Licensed Structural Engineer for structural work with adequate plan
review experience).

e The person who will perform the work in the area of preparing structural concepts (must
be an lllinois Licensed Structural Engineer). In addition, the staff performing this work
must be identified.

e The person in charge of CSS/Public Involvement procedures. Include a detailed
description of CSS/Public involvement work he/she has directed involving facilitation of
community advisory group meetings, public meetings and public hearings; organizing
work groups and press conferences; drafting press releases and property owner contact
letters, etc.

The prime firm must be prequalified in the following categories to be considered for this project:

Location/Design Studies (Reconstruction/Major Rehabilitation)
Structures (Highway: Typical)

Special Studies (Location Drainage)

Special Studies (Traffic Studies)

Hydraulic Reports (Waterways: Typical)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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Job No. D-91-216-15, Various Traffic Signal Projects Consisting Primarily of Traffic
Signal Coordination & Timing (SCAT) with Intersection Monitoring, Bureau of Traffic
Operations, Various Routes, Various Counties, Region One/District One.

This project requires 10% DBE participation.
The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants of the prime Consultant
are scheduled to attend an initial meeting on April 29, 2015 at 9:00 A.M. at the Region One,
District One Office in Schaumburg.

Phase Il engineering services are required for developing traffic signal coordination and timing
for various systems located in District One and additional signal operation complaints.
Consultants may also be required to perform traffic signal design and traffic studies as assigned
by the District's Traffic Program Engineer. Work orders under the blanket agreement will be
negotiated and authorized by the department on an as-needed basis.

The department will furnish the Consultant with manuals, plans, and/or other pertinent available
information.

The Consultant's work includes accomplishment of one or more of the following tasks per Work
Order for each selected location:

o After a Work Order has been assigned, the Consultant shall have two (2) weeks to
implement a functional interim Time-of-Day operation program.

e Monitoring — Responsible for the monitoring of all the existing systems and submitting
weekly reports detailing problems and errors in the database.

o Data Collection - Field collection of traffic counts, turning movements, signal phasing,
signal timings, equipment inventory, and other data needed to quantify existing operating
conditions and determine signal optimization alternatives.

o Data Analysis - Using Synchro computer modelling, run the database for each of the
selected locations. Recommendations for optimal signal operation plans will be
generated utilizing the existing signal equipment and equipment with minor
recommended enhancements using the existing signal phasing and recommendations
for improving signal phasing. Engineering judgment will be used to select the final plan
to be recommended for implementation.

e Implementation - The approved Time-of-Day optimization plan will be placed in operation
with any necessary fine-tuning adjustments. The Traffic Responsive Program shall then
be implemented and fine-tuned.

e Evaluation - A study of the effectiveness of the optimization plan will be conducted.
Benefits will be estimated in terms of travel delay reductions, fuel savings, and reduction
of carbon monoxide emissions. Recommendations for further enhancements to the
optimization plan and/or equipment modifications may be requested for locations where
the operation is still unsatisfactory.

o Field observation of signal operations — Identify operational problems, suggest corrective
action and provide response to the complaint.

o Assist the Department in the evaluation of traffic signal operation objectives, needs and
traffic demand to determine if other signal control technologies are appropriate.
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o Perform other tasks such as signal design and traffic studies as assigned by the
District’s Traffic Program Engineer.

The completion date for this contract will be 60 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

e The person who will perform the work necessary to prepare traffic signal coordination
and timing optimization plans.

e The person who has the necessary experience with traffic signal equipment and who will
recommend equipment enhancements, implementation of the optimization plans,
recommend any fine-tuning adjustments and will identify corrective action to address
operational complaints.

e The person who conducts the evaluation of the optimization plans.

e The person(s) who is(are) responsible for establishing parameters for traffic adjusted
operation of closed-loop signal systems, the methodology used in establishing traffic
adjusted optimization, and a listing of prior traffic adjusted programs recently
implemented by the individual(s). The individual(s) must demonstrate through current
experience in District One optimization along with the ability to set-up a closed-loop
traffic responsive system using both volume and occupancy settings. The individual(s)
must demonstrate recent District One experience in the development of traffic signal
coordination and timing, utilizing the District’'s standard traffic controllers: Eagle/Siemens
and Econolite/Aries.

e The person who will perform QC/QA review work of all final and milestone submittal
documents.

e The person(s) who is(are) responsible for managing, operating, and analyzing of traffic
signal system monitoring software and providing weekly reports. Individual(s) must
demonstrate recent District One experience in signal system monitoring.

Statements of interest must also include the Consultants’ relevant District One SCAT projects,
do not list more than 10 projects, completed by the firm within the past 5 years by members of
the Consultant’s current key personnel listed above.

The prime firm must be prequalified in the Special Studies [Signal Coordination & Timing
(SCAT)] category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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Job No. C-91-228-15, Various Quality Assurance Aggregate/HMA/PCC Projects, Various
Routes, Various Counties, Region One, District One.

This project requires 20% DBE participation.
The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled attend an initial meeting on April 29, 2015 at 10:00 A.M. at the Region
One, District One Office in Schaumburg.

Phase lll engineering services are required to perform the quality assurance responsibilities of
hot-mix asphalt (HMA), Portland cement concrete (PCC) construction, Aggregate Gradation
Control System (AGCS), Recycled Asphalt Paving (RAP) testing, Recycled Asphalt Shingles
(RAS) testing, pipe and precast producers and prestressed and precast producers. Services
and responsibilities include structural steel and miscellaneous materials inspection at various
sources or jobsites, Independent Assurance sampling and testing for the Department for both
HMA and PCC according to Federal guidelines at both plants and jobsites on as as-needed
basis.  Additional services and responsibilities include quality assurance inspection of
prestressed and precast producers at both plants and jobsites on an as-needed basis. The
project includes Complete Quality Assurance Testing in accordance with The Standard
Specifications for Road and Bridge Construction, Manual for Fabrication of Precast Prestressed
Concrete Products, Policy Memorandums 11-08.2, 19-08.1, 25-08.5, 28-10.3 and any
appropriate contract special provisions and plan notes or details. Work orders under the blanket
agreement will be negotiated and authorized by the department on an as-needed basis.

The department will furnish the Consultant with daily assignments to various construction
jobsites, bituminous or concrete plants, quarry field offices, District Lab facilities and pre-
stressed and precast facilities and various producers and suppliers of structural steel and
miscellaneous materials.

The Consultant's work includes plant and on-site inspections, sampling and material testing.
The Consultant will carry out quality assurance duties as defined in the construction contract,
Manual for Fabrication of Precast Prestressed Concrete Products, Policy Memorandums 11-
08.2, 19-08.1, 25-08.5, 28-10.3 and the Consultant agreement. The Consultant will maintain
records and submit documentation of QC and QA activities required by the construction
contract, Manual for Fabrication of Precast Prestressed Concrete Products, Policy
Memorandums 11-08.2, 19-08.1, 25-08.5, 28-10.3

The completion date for this contract will be 48 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

The Liaison Engineer who will assume duties as Project Manager for all aspects of the work
(must be an lllinois Licensed Professional Engineer).

e The person(s) who will be in charge of QA Lab and Field Testing.
e QC/QA Level 1, Level 2 and Level 3 (HMA and PCC) Certified Testing Technicians.

e ACI Grade 1 and PCI Level 1 and Level 2 Certified Testing Technicians.
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e The Materials QA Technician.
e Structural Steel and Miscellaneous Materials Source Inspector

e The Document Technician. (The person actively performing the documentation on the
project must possess a current IDOT Construction Documentation certificate. Include
the Documentation Certificate Number for IDOT Class

The prime firm must be prequalified in the following categories to be considered for this project:
Special Services (Quality Assurance: QA HMA & Aggregate)
Special Services (Quality Assurance: QA PCC & Aggregate)
Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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Job No.P-91-225-15, Various Phase | Projects, Various Routes, Various Counties, Region
One, District One.

This project requires 20% DBE participation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 28, 2015 at 9:00 A.M. at the Region
One, District One Office in Schaumburg.

Phase | engineering services are required for the preparation of various Phase | preliminary
engineering and environmental studies throughout District One. The work may include new
Phase | studies for intersections, small highway segments, bridges, and/or assisting the District
in completing on-going Phase | studies and tasks. In addition, the Consultant may be required
to assist the District with the management of an ADA Transition Plan. Work orders under the
blanket agreement will be negotiated and authorized by the department on an as-needed basis.

The Consultant and/or their subconsultants on the project are prohibited from managing
contracts where either party is the prime Consultant or a subconsultant. The selected firm
and/or their subconsultant may not manage another firm if the relationship was reversed during
another phase of work.

The department will furnish the Consultant with any relevant and available information such as
accident data, existing and projected traffic data, utility coordination, and right-of-way data, as
well as archaeological, historical, wetland, and special waste survey coordination. The
Consultant will be expected to perform work similar to an IDOT Project Manager/Squad Leader
& Staff, and report to the In-House Studies Unit Head. The Consultant's work may include data
collection, preparation of base maps and mosaics, geometric studies, safety studies including
accident analysis, capacity analysis including intersection design studies, route as well as
stream surveys, Categorical Exclusion Reports, bridge inspections and condition reports,
drainage studies including Hydraulic Reports, cost estimates, public involvement, and all other
related work necessary to complete various Phase | studies and tasks. The Consultant will be
expected to perform work in the district office as needed. The Consultant may also be required
to assist the district in reviewing, overseeing, tracking, and prioritizing projects being performed
by IDOT personnel and other consultants. The Consultant should have sufficient trained staff
familiar with ADA/PROWAG requirements to be able to assist the District with field data
collection as well as manage, process, and monitor data collected and incorporate it into a
coherent GIS and/or IRIS compatible database.

The cumulative construction cost of these projects is anticipated to be in excess of $20,000,000.
The completion date for this contract will be 96 months after authorization to proceed.

Key personnel listed on Exhibits A & B for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).
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e The person who will perform/supervise the work in the area of drainage calculations and
preparation of the Drainage Report (must be an lllinois Licensed Professional Engineer).

e The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work and
must be an lllinois Licensed Structural Engineer for structural work with adequate plan
review experience).

The prime firm must be prequalified in the following categories to be considered for this project:

Location/Design Studies (Reconstruction/Major Rehabilitation)
Structures (Highway: Typical)

Special Studies (Location Drainage)

Special Studies (Traffic Studies)

Hydraulic Reports (Waterways: Typical)

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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Job No. D-91-239-15, IL 132 from Oak Lane Drive to McKinley Avenue, Phase Il Project,
Lake County, Region One, District One.

This project requires 20% DBE participation.
The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 30, 2015 at 1:00 P.M. at the Region
One, District One Office in Schaumburg.

Phase Il engineering services are required for improvements to IL 132 from Oak Lane Drive to
McKinley Avenue. The Consultant's work is expected to consist of preparing plans,
specifications, and cost estimates. The improvement consists of replacing the existing dry land
bridge to provide a three-lane cross section along IL 132 from Oak Lane to McKinley Avenue,
reconstruction of the roadway to provide one lane in each direction, painted median, curb and
gutter, and pedestrian and bicyclist accommodations. This project is located in Lake Village.

The Consultant's work is also expected to include surveys and may include geotechnical
engineering services. Consultant may have to create and/or maintain a website for the project.

The department will furnish the Consultant with project report, hydraulic report, location
drainage study, pavement design, available microfilm plans, any available data, and existing
developed contract plans.

The estimated construction cost for this project is $6,093,000. The completion date for this
contract will be 24 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

e The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work with
adequate plan review experience).

e The person who will perform the work in the area of geotechnical analysis and
preparation of the Roadway Geotechnical Report (RGR) (must be an lllinois Licensed
Professional Engineer).

e The person who will be in-charge of surveys (must be an lllinois Licensed Professional
Land Surveyor).

e The person who will be in charge of traffic signals (must be an lllinois Licensed
Professional Engineer).
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e The person who will be in charge in the area of structure plan preparation (must be an
lllinois Licensed Professional Structural Engineer).

The prime firm must be prequalified in the following categories to be considered for this project:

Highways (Roads & Streets)
Structures (Highway: Typical)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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Job No. D-91-236-15, Various Storm Water Pump Stations, Phase Il Project, Various
Counties, Region One, District One.

This project requires 15% DBE participation.
The Complexity Factor for this project is 0.

The Consultants who is selected for this project, and all subconsultants the prime Consultant
will be using, are scheduled to attend an initial meeting on April 30, 2015 at 1:00 P.M. at the
Region One, District One Office in Schaumburg.

Phase Il engineering services are required for the preparation of plans, specifications and cost
estimates to facilitate the protection, rehabilitation, and construction of electromechanical and/or
electrical systems associated with the Department’s facilities, primarily limited to Storm Water
Pumping Stations. The work may involve equipment or property survey, architectural, plumbing,
HVAC, telecommunications, SCADA systems, motor control, miscellaneous site work, structural
engineering and some Phase Il review of shop drawings and product data. The work will be
performed on an individual work order basis and may include the verification of work by others
for the suitability as final documents for construction. Work orders under the blanket agreement
will be negotiated and authorized by the department on an as-needed basis.

The Consultant is also expected to review and prepare plans to ensure that all plans are within
the framework of the Department’s policies and procedures, local agency’s requirements; and
all applicable manuals and schedules.

The completion date for this contract will be 36 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

e The person who will perfform the work in the area of structure plan preparation
documents (must be an lllinois Licensed Structural Engineer). In addition, the staff
performing this work must be identified.

e The person who will perform/supervise the work in the area of drainage calculations and
preparation of Drainage Report (must be a lllinois Licensed Professional Engineer)

e The person who will perform the QC/QA review work of all milestone submittal
documents (must be a lllinois Licensed Professional Engineer and must be a lllinois
Licensed Structural Engineer for structural work with adequate plan review experience)

The prime firm must be prequalified in the following categories to be considered for this project

Special Studies (Pump Station)
Special Services (Mechanical)
Special Services (Architecture)
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Special Services (Electrical Engineering)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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Job No. C-91-230-15: Various Bridge Painting Inspections, Phase Ill, Various Routes,
Various Counties, Region One/District One.

The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on May 07, 2015 at 2:00 P.M. at the Region
One/District One Office in Schaumburg.

Phase Ill engineering services are required for the supervision, inspection, and documentation
of various painting and inspection contracts. Work includes, but is not limited to, providing
contract supervision/inspection for various painting and inspection contracts as requested by the
District.

The Consultant will furnish approved engineer/technician(s) to act as Resident
Engineer/Inspector(s) on assigned projects. The Consultant will perform on-site inspection,
maintain documentation, and submit pay estimates, change orders, and any other duties that
would require the services of an engineer/technician to complete these projects on a timely
basis and in accordance with the State Specifications and Guidelines.

The Consultant will be required to furnish a laptop computer equal to the latest type used by the
department for each project. lllinois Construction Records System (ICORS) software will be
provided for downloading on the Consultant’s computer.

The department will furnish the Consultant with site specific plans and specifications per project,
the existing special provisions, the 2007 Standard Specifications for Road and
Bridge Construction, the 2011 Supplemental Specifications, any other available paint data, and
a contact person(s) to act as a liaison between the Consultant and the department.

The Consultant is required to have the following:

o Five years of experience in construction management and inspection services during
surface preparation and coating application.

e Three years of experience in environmental and worker monitoring on industrial lead
paint removal projects.

e Documented and acceptable quality control procedures.

e All necessary equipment to provide or accomplish the above mentioned tasks.

The completion date for this contract will be 18 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e Project Manager, the person who will assume the duties of the Project Manager for all
aspects of the work must be an lllinois Registered Professional Engineer.

e Project Engineer, the person performing the duties of the Project Engineer must be a
National Association of Corrosion Engineers (NACE) Certified Coatings Inspector —
Level 3.

e Resident Liaison Engineer, the person performing the duties of the Resident Liaison
Engineer shall be a National Association of Corrosion Engineers (NACE) Certified
Coatings Inspector — Level 3 or shall possess similar experience and knowledge.
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Inspectors (2 to 4) — The persons performing the duties of the Inspector must be a
National Association of Corrosion Engineers (NACE) Certified Coatings Inspector —
Level 3.

The Documentation Engineer/Technician (1) - (The person actively performing the
documentation on the project must possess a current IDOT Construction Documentation
certificate. Include the Documentation Certificate Number for IDOT class,
Documentation of Contract Quantities.

Statements of Interest must also include the following:

Your firm’s experience with this type of work, including the firm’s experience in
construction management and inspection and in environmental work and worker
monitoring.

Your firm’s techniques for completion of this work.

Names of key personnel along with resumes indicating qualifications including the
registered Professional Engineer in charge of the project, the person who will act as
project Engineer and the name(s) of the NACE Certified Coatings Inspector(s) who will
act as Resident Liaison Engineer/Technician(s). (Exhibit A)

A statement of your firm’s ability to do the work in-house, or if necessary, what work you
would need to subcontract.

Name, location, and accreditation of laboratory to be used.

A statement of your firm’s ability to perform the work within the time-frame described
above.

The firm’s quality assurance and quality control plan.

Firm’s calculated burden and overhead rate.

Name and phone number of the contact person in your organization.

Statements of Interest, including resumes of the key people, must be submitted electronically to
the Central Bureau of Design and Environment through the Engineering and Prequalification
Agreement System (EPAS). Firms interested in submitting for this item that are not currently
prequalified must contact Carrie Kowalski to establish an account in EPAS so the firms can
submit a Statement of Interest. Any procedural questions regarding Statements of Interest
submittal and to set up an account in EPAS may be directed to Ms. Carrie Kowalski in the
Bureau of Design and Environment at Carrie.Kowalski@illinois.gov.
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Job No. D-91-227-15, US 45/IL 21, IL 60 (Townline Road) to IL 22 (Half Day Road), Land
Surveys, Lake County, Region One/District One.

This project requires 20% DBE participation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 27, 2015 at 9:30 A.M. at the Region
One/District One Office in Schaumburg.

Phase Il engineering services are required for surveying services to prepare Land Acquisition
documents for approximately 270 parcels along US 45/IL 21 from |-60 (Townline Road) to IL 22
(Half Day Road). Work orders under the blanket agreement will be negotiated and authorized by
the department on an as-needed basis.

The department will furnish the Consultant with alignment data, title reports, existing right-of-
way plats and proposed right-of-way requirements as each work order is negotiated.

The Consultant's work includes field and office resources to prepare statutory plats of highway,
legal descriptions, and field staking of same. Some GIS and database work may also be
required. They must also have a QA/QC plan to review internal work as well as assigned IDOT
projects. The completion date for this contract will be 24 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
(must be an lllinois Licensed Professional Land Surveyor.)

e The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllinois Licensed Professional Land Surveyor).

The prime firm must be prequalified in the Special Services (Surveying) category to be
considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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10.

Job No. C-91-235-15, IL 72 at Big Timber Road, Phase Ill Project, Kane County, Region
One/District One.

This project requires 20% DBE participation.
The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on May 7, 2015 at 1:00 P.M. at the Region
One/District One Office in Schaumburg.

Phase Il engineering is required for the improvement of IL 72 at Big Timber Road. Work
includes, but is not limited to, reconstruction and realignment of IL 72, widening, and resurfacing
of Big Timber Road. Left turn lanes will be constructed on all four legs of the intersection in
addition to one through lane in each direction. IL 72 will be reconstructed using full depth hot-
mix asphalt pavement, and Big Timber Road will be widened using hot-mix asphalt base course
and resurfaced using hot-mix asphalt surface course. New hot-mix asphalt shoulders
throughout the project limits and various location pavement patching, a new traffic signal will be
installed at the intersection, lighting is not anticipated to be included, grading new ditches and
installation of various pipe culverts. Final thermoplastic pavement markings will be installed,
along with new seed and trees throughout the project limits. The project will be staged during
construction and one lane of traffic per direction will be open at all times. A full closure and
detour is not required. All collateral and incidental work necessary to complete the project as
shown on the plans and described herein.

The department will furnish the Consultant with Plans and Specifications.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material coming in from the
same plant are prohibited. At the negotiation meeting, the prime Consultant and the
subconsultant(s) will disclose all previous involvement in the district as well as current
relationships with contractors.

The Consultant's work includes, but is not limited to, providing staff, vehicles, and appropriate
test equipment necessary to complete this project. The Consultant will furnish an Assistant
Engineer and an adequate staff to perform the duties required to fulfill the engineering
requirements in accordance with the departmental policies for this project.

The Consultant will also provide the tools of the trade. These tools will include an office
computer system capable of running ICORS software. The Consultant will perform on site
inspection, layout including design changes, provide construction layout when not provided for
in the contract plans, provide geotechnical inspection and testing, prepare records, maintain
documentation, submit pay estimates, change orders and any other duties that would require
the services of an engineer to complete this project on a timely basis and in accordance with
State specifications.

The anticipated construction completion date is October 31, 2016. The Consultant must

complete and submit final measurements, calculations and final contract records documents to
the department no later than six (6) weeks after the completion of the project
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Key personnel listed on Exhibit A for this project must include:

o The Assistant Engineer.

e The Document Technician. (The person actively performing the documentation on the
project must possess a current IDOT Construction Documentation certificate and must
be ICORS trained. Include the Documentation Certificate Number IDOT class S-14,
Documentation of Contract Quantities)

e The Materials Coordinator (RE Materials Training class is preferred) The Materials QA
Technician. (The person shall have a Level Il HMA and PCC training and IDOT class S-
33, Soil Testing)

e Materials Laboratory (Prequalified in QA HMA & Aggregate and QA PCC & Aggregate)

Survey Chief

The prime firm must be prequalified in the Special Services (Construction Inspection)
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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11.

Job No.P-91-224-15, Various Phase | Projects, Various Routes, Various Counties, Region
One, District One.

This project requires 20% DBE participation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 28, 2015 at 8:00 A.M. at the Region
One, District One Office in Schaumburg.

Phase | engineering services are required for the preparation of various Phase | preliminary
engineering and environmental studies throughout District One. The work may include new
Phase | studies for intersections, small highway segments, bridges, and/or assisting the District
in completing on-going Phase | studies and tasks. In addition, the Consultant may be required
to assist the District with the management of an ADA Transition Plan. Work orders under the
blanket agreement will be negotiated and authorized by the department on an as-needed basis.

The Consultant and/or their subconsultants on the project are prohibited from managing
contracts where either party is the prime Consultant or a subconsultant. The selected firm
and/or their subconsultant may not manage another firm if the relationship was reversed during
another phase of work.

The department will furnish the Consultant with any relevant and available information such as
accident data, existing and projected traffic data, utility coordination, and right-of-way data, as
well as archaeological, historical, wetland, and special waste survey coordination. The
Consultant will be expected to perform work similar to an IDOT Project Manager/Squad Leader
& Staff, and report to the In-House Studies Unit Head. The Consultant's work may include data
collection, preparation of base maps and mosaics, geometric studies, safety studies including
accident analysis, capacity analysis including intersection design studies, route as well as
stream surveys, Categorical Exclusion Reports, bridge inspections and condition reports,
drainage studies including Hydraulic Reports, cost estimates, public involvement, and all other
related work necessary to complete various Phase | studies and tasks. The Consultant will be
expected to perform work in the district office as needed. The Consultant may also be required
to assist the district in reviewing, overseeing, tracking, and prioritizing projects being performed
by IDOT personnel and other consultants. The Consultant should have sufficient trained staff
familiar with ADA/PROWAG requirements to be able to assist the District with field data
collection as well as manage, process, and monitor data collected and incorporate it into a
coherent GIS and/or IRIS compatible database.

The cumulative construction cost of these projects is anticipated to be in excess of $20,000,000.
The completion date for this contract will be 96 months after authorization to proceed.

Key personnel listed on Exhibits A & B for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).
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e The person who will perform/supervise the work in the area of drainage calculations and
preparation of the Drainage Report (must be an lllinois Licensed Professional Engineer).

e The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work and
must be an lllinois Licensed Structural Engineer for structural work with adequate plan
review experience).

The prime firm must be prequalified in the following categories to be considered for this project:

Location/Design Studies (Reconstruction/Major Rehabilitation)
Structures (Highway: Typical)

Special Studies (Location Drainage)

Special Studies (Traffic Studies)

Hydraulic Reports (Waterways: Typical)

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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12.

Job No. D-91-202-15, 1-94 at Old Orchard Road, Phase Il Project, Cook County, Region
One, District One.

This project requires 20% DBE participation.
The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 30, 2015 at 9:30 A.M. at the Region
One, District One Office in Schaumburg.

Phase Il engineering services are required for improvements to 1-94 at Old Orchard Road. The
Consultant’'s work is expected to consist of preparing plans, specifications, and cost estimates.
The improvement consists of superstructure replacement and substructure rehabilitation. The
proposed work includes repairing spalling and delaminations on the abutments and piers
including the entrance ramp on the north side of the bridge, replacing settled east abutment
slope wall panel, demolishing existing superstructure, concrete deck slab, widening of the
existing bridge cross section, removing the south exit ramp structure, and raising of the vertical
clearance. This project is in the Village of Skokie.

The Consultant's work is also expected to include surveys and may include geotechnical
engineering services. Consultant may have to create and/or maintain a website for the project.

The department will furnish the Consultant with project report, hydraulic report, location
drainage study, pavement design, available microfilm plans, any available data, and existing
developed contract plans.

The estimated construction cost for this project is $7,860,000. The completion date for this
contract will be 24 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

e The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work and
must be an lllinois Licensed Structural Engineer for structural work with adequate plan
review experience).

e The person who will perform the work in the area of geotechnical analysis and
preparation of the Roadway Geotechnical Report (RGR) (must be an lllinois Licensed
Professional Engineer).

e The person who will be in-charge of surveys (must be an lllinois Licensed Professional
Land Surveyor).
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e The person who will be in charge of traffic signals (must be an lllinois Licensed
Professional Engineer).

e The person who will be in charge in the area of structure plan preparation (must be an
lllinois Licensed Professional Structural Engineer).

The prime firm must be prequalified in the following categories to be considered for this project:

Highways (Roads & Streets)
Structures (Highway: Typical)

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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13.

Job No. C-91-124-15, IL 171 (Archer Ave): 47" St. to 55" St. Bridge Complex at I-55, Phase
lll Project, Cook County, Region One/District One.

This project requires 25% DBE participation.
The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on May 7, 2015, at 9:30 A.M. at the Region
One/District One Office in Schaumburg.

Phase lll engineering is required to provide construction inspection services for improvement of
IL 171 (Archer Ave): 47" St. to 55" St. Bridge Complex. Work includes, but is not limited to,
pavement patching, resurfacing with polymerized hot-mix asphalt, realignment and shoulder
widening, guardrail improvements, sign replacements and lighting, rehabilitation and/or
widening for twelve (12) structures, drainage improvements, ditch restoration, placement of
pavement markings, bridge approach pavement connectors, removal of existing structures and
any collateral and incidental work necessary to complete the project as shown on the plans and
described herein.

The following structures may be included:

S.N. 016-1197 (Retaining Wall South of 47" Street)

S.N. 016-0671 (Retaining Wall Joliet Road to 50" Street)

S.N. 016-1006 (NB First Avenue Over Joliet Road)

S.N. 016-2454 (NB First Avenue Over AT & SF RR)

S.N. 016-2456 (NB First Avenue Over Des Plaines River Valley)
S.N. 016-0987 (SB I-55 Ramp to NB First Avenue)

S.N. 016-0985 (NB First Avenue Over Des Plaines River)

S.N. 016-0487 (NB First Avenue Over Sanitary & Ship Canal)
S.N. 016-2408 (NB First Avenue to NB I-55 Ramp Over Ship Canal)
S.N. 016-0489 (NB First Avenue Over ICG RR)

S.N. 016-0485 (OId NB First Avenue Over 1-55)

S.N. 016-1511 (New NB First Avenue Over |-55)

The department will furnish the Consultant with Plans and Specifications.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material coming in from the
same plant are prohibited. At the negotiation meeting, the prime Consultant and
subconsultant(s) will disclose all previous involvement in the district as well as current
relationships with contractors.

The Consultant's work includes, but is not limited to, providing staff, vehicles, and appropriate
test equipment necessary to complete this project. The Consultant will furnish a Liaison
Engineer and an adequate staff to perform the duties required to fulfill the engineering
requirements in accordance with the departmental policies.
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The Consultant will provide tools of the trade. These tools will include an office computer system
capable of running ICORS software. The Consultant will perform on site inspection, layout
including design changes, provide construction layout when not provided for in the contract
plans, provide geotechnical inspection and testing, prepare records, maintain documentation,
submit pay estimates, change orders and any other duties that would require the services of an
engineer to complete this project on a timely basis and in accordance with State specifications.
The anticipated construction completion date for this contract is October 31, 2015 plus 5
working days. The Consultant must complete and submit final measurements, calculations and
final contract records documents to the department no later than six (6) weeks after the
completion of the project.

Key personnel listed on Exhibit A for this project must include:

e The Liaison Engineer (An lllinois Licensed Professional Engineer is desired)
o The Assistant Engineer.

e The Document Technician. (The person actively performing the documentation on the
project must possess a current IDOT Construction Documentation certificate and must
be ICORS trained. Include the Documentation Certificate Number for IDOT
Documentation of Contract Quantities)

e The Materials Coordinator (RE Materials Training class is preferred)

e The Materials QA Technician. (The person shall have a Level Il HMA and PCC training
and IDOT class S-33, Soil Testing)

e Materials Laboratory (prequalified in QA HMA & Aggregate and QA PCC & Aggregate)
e The Survey Chief.

The prime firm must be prequalified in the Special Services (Construction Inspection)
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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14.

Job No. C-91-229-15, US 14 (Northwest Highway); US 45 to Miner Street, Phase lll Project,
Cook County, Region One/District One.

This project requires 25% DBE participation.
The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on May 7, 2015 at 10:30 A.M. at the Region
One/District One Office in Schaumburg.

Phase lll engineering is required for the improvement of US 14: (Northwest Highway) US 45 to
Miner Street. Projectincludes, but is not limited to, improvements consisting of pavement
patching, hot-mix asphalt surface removal, resurfacing with polymerized leveling binder and
HMA surface course, detector loop replacement, driveway replacement, CB/Inlet Adjustment,
CBl/Inlet reconstruction, frames and lids adjustments, curb and gutter replacement, sidewalk
replacement, structures cleaning, thermoplastic pavement marking, raised reflective pavement
markers, and any collateral and incidental work necessary to complete the project as shown on
the plans and described herein.

The department will furnish the Consultant with Plans and Specifications.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material coming in from the
same plant are prohibited. At the negotiations meeting, the prime Consultant, and
subconsultant(s) will disclose all current relationships with contractors.

The Consultant's work includes, but is not limited to, providing staff, vehicles, and appropriate
test equipment necessary to complete this project. The Consultant will furnish a Liaison
Engineer and an adequate staff to perform the duties required to fulfill the engineering
requirements in accordance with the departmental policies for this project.

The Consultant will also provide the tools of the trade. These tools will include an office
computer system capable of running ICORS software. The Consultant will perform on site
inspection, layout including design changes, provide construction layout when not provided for
in the contract plans, provide geotechnical inspection and testing, prepare records, maintain
documentation, submit pay estimates, change orders and any other duties that would require
the services of an engineer to complete this project on a timely basis and in accordance with
State specifications. The Consultant must complete and submit final measurements,
calculations and final contract records documents to the department no later than six (6) weeks
after the completion of the project. The construction contract must be completed within 60
working days after notice to proceed is given.

Key personnel listed on Exhibit A for this project must include:

e The Liaison Engineer (Registered Professional Engineer in the State of lllinois is
desired).

o The Assistant Engineer.

e The Document Technician. (The person actively performing the documentation on the
project must possess a current IDOT Construction Documentation certificate and must
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be ICORS trained. Include the Documentation Certificate Number IDOT
Documentation of Contract Quantities)

The Materials Coordinator (RE Materials Training class is preferred)

The Materials QA Technician. (The person shall have a Level Il HMA and PCC training
and IDOT class S-33, Soil Testing)

Materials Laboratory (Prequalified in QA HMA & Aggregate and QA PCC & Aggregate)
The Survey Chief.

The prime firm must be prequalified in the Special Services (Construction Inspection)
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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15.

Job No. D-91-113-15, FAP 343 (IL 53, IL 68) from US 12 (Rand Road) to Kennedy Drive/
Frontage Road, Phase Il Project, Cook County, Region One, District One.

This project requires 20% DBE participation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 29, 2015 at 10:00 A.M. at the
Region One District One Office in Schaumburg.

Phase Il engineering services are required for the preparation of contract plans, specifications
and cost estimates (English units) for the improvement of IL 53/IL 68 from US 12 (Rand Road)
to Kennedy Drive/Frontage Road. The improvement is to include the installation of a raised
median along IL 53/IL 68, and installation of a southbound right turn lane at the intersection of
IL 53/IL 68 @ US 12 intersection, installation of left turn lanes on Kennedy Drive and Frontage
Road, improvements to the traffic signals at the intersection of IL 53/IL 68 @ US 12
intersection, and installation of sidewalk along Frontage Road and at locations where gaps
currently exist. The improvement also includes widening, resurfacing, and modifying the
profile of the intersection. This project is located in the Village of Palatine.

The department will furnish the Consultant with available microfilm plans, Project Report,
Location Drainage Studies, and any other available information.

The estimated construction cost for this project is $3,300,000. The Consultant’s work includes
preparation of contract plans, specifications, and estimates, including maintenance of traffic
plans and all other work required to complete the project. The completion date for this contract
will be 12 months after authorization to proceed.

Key Personnel listed in Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

e The person who will perform/supervise the work in the area of drainage calculations and
preparation of proposed drainage plans (must be an lllinois Licensed Professional
Engineer).

e The person who will perform QC/QA review work of all milestone submittal documents
(must be an lllinois Licensed Engineer for roadway work, with adequate plan review
experience).

The prime firm must be prequalified in the Highways (Roads & Streets) category to be
considered for this project.
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Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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16.

Job No. C-91-231-15: Phase Illl Various Projects, Various Routes, Various Counties,
Region One/District One

This project requires 20% DBE participation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on May 7, 2015 at 3:00 P.M. at the Region
One/District One Office in Schaumburg.

Phase lll engineering services are required to assist department resident engineers/technicians
on various construction projects throughout the District. Four (4) to eight (8) engineers and /or
engineering technicians are anticipated to be required during the 2015 and 2016 construction
seasons. Typical assignments would include but are not limited to, general construction
inspection, project finalization, and documentation, including PCC & bituminous concrete paving
operations, drainage, patching, bridge structures, bridge painting/inspection and providing
general assistance as a member of a field crew. Surveys and layout services may be required.
This work may be in either English or metric units.

The department will furnish the Consultant with contract plans and specifications.

The Consultants work includes but is not limited to providing staff, cell phones and vehicles for
personnel use on construction sites and for traveling between projects. The duration of time
spent at a single location would vary as a function of work assignment needs.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material
coming in from the same plant are prohibited. At the negotiations meeting, the prime Consultant,
and sub-consultant(s) will disclose all current relationships with contractors.

The personnel shall have a good working knowledge of Department Specifications for Road and
Bridge Construction, the Department Construction Manual and documentation and in inspection
procedures. The completion date for this contact will be 18 months after authorization to
proceed.

Key personnel listed on Exhibit A for this project must include:

e Project Manager
e Inspectors (A current IDOT Construction Documentation Certificate is desired)

The prime firm must be prequalified in the Special Services (Construction Inspection)
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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17.

Job No. P-92-022-14, Various Phase l/ll Projects, Various Routes, Various Counties,
Region Two/District Two.

This project requires 20% DBE participation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 29, 2015 at 10:30 A.M. at the
Region Two/District Two Office in Dixon.

Phase | and/or Il engineering services are required for various projects throughout District Two.
Work orders under the blanket agreement will be negotiated and authorized by the department
on an as-needed basis.

The Phase | work may consist of conducting route surveys, hydraulic surveys, hydraulic
analyses, geometric studies, and preparing Project Reports (Categorical Exclusion projects
only). This work may include data collection, development of alignment alternatives, cost
estimates, traffic management analysis, accident analyses, type, size and location (TS&L)
drawings, structure plans, and other related work and exhibits necessary to produce the Project
Report.

The Phase Il work may consist of conducting surveys, hydraulic analyses, geometric studies,
and preparation of type, size and location (TS&L) drawings, structure plans, roadway plans, and
any other related work to complete final plans, special provisions, and estimates.

The various proposed projects may consist of simple patching and resurfacing, bridge repair,
bridge rehabilitation, bridge replacement, widening and resurfacing, and/or new roadway
projects. The engineering sources required may consist of only a portion of the total
engineering work on a certain project.

The department will furnish the Consultant with any available as-built plans, microfilm plans,
field notes, traffic data, accident statistics, agency coordination, existing right-of-way plans,
aerial photos, boring logs, and other information.

The estimated construction cost for these projects may range from $200,000 to $4,000,000. It
is anticipated that this contract will include approximately 3 to 15 different projects. The
completion date for this contract will be 60 months after authorization to proceed.

Key personnel listed on Exhibits A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

e The person who will perfform the work in the area of structure plan preparation
documents (must be an lllinois Licensed Structural Engineer). In addition, the staff
performing this work must be identified.
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e The person who will perform/supervise the work in the area of drainage calculations and
preparation of the Drainage Report (must be an lllinois Licensed Professional Engineer).

e The person who will be in charge of surveys (must be an lllinois Professional Licensed
Surveyor). Surveying prequalification category requirement may be completed by Prime
and/or Subconsultant.

e The person who will perfform the QC/QA review work for all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work and
must be an lllinois Licensed Structural Engineer for structural work with adequate plan
review experience).

The prime firm must be prequalified in the following categories to be considered for this project:

Highways (Roads & Streets)

Structures (Highway: Typical)

Special Studies (Location Drainage)
Location/Design Studies (Rehabilitation)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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18.

Job No. P-92-019-14, Various Survey Projects, Various Routes, Various Counties, Region
Twol/District Two.

This project requires 20% DBE participation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 28, 2015 at 10:30 A.M. at the
Region Two/District Two Office in Dixon.

Phase | engineering services are required to furnish various surveys throughout District Two.
Work is anticipated to include field office assistance for surveys to establish or re-establish
section corners, reference said corners to centerlines, preparation of a cover sheet, Right-of-
Way Plats, Easement Plats, Premise Plats, legal descriptions, Monument Record Plats (copies
of recorded Monument Record Plats to be furnished by the Consultant), section Corner Plat of
Survey, and staking plans for projects of approximately 20 parcels. Work orders under the
blanket agreement will be negotiated and authorized by the department on as as-needed basis.

In addition, the Consultant selected may perform survey functions, including, but not limited to
horizontal and vertical control for aerial mapping projects and topographic surveys. The
Consultant may be required to contact local land surveyors for their input and may be expected
to obtain historic survey reference data.

The department will furnish the Consultant with alignment data, Title Reports, Existing Right-of-
Way Plats, and Proposed Right-of-Way requirements when available.

The completion date for this contract will be 60 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer or an lllinois Licensed
Professional Land Surveyor).

e The person who will perform/supervise the work in the area of surveying (must be an
lllinois Licensed Professional Land Surveyor).

e The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllinois Licensed Professional Engineer or an lllinois Licensed
Professional Land Surveyor).

The prime firm must be prequalified in the Special Services (Surveying) category to be
considered for this project:

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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19.

Job No. C-93-061-15, Various Phase lll Projects, Various Routes, Various Counties,
Region Two/District Three.

This project requires 20% DBE participation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on April 29, 2015 at 1:00 P.M. at the
Region Two/District Three Office in Ottawa.

Phase Ill engineering services are required for construction inspection, PCC/HMA quality
assurance inspection, and prestress/precast quality assurance inspection as captioned below.

Phase Ill engineering services are required for the inspection, supervision, construction layout,
field material testing (all field material testing will be completed with IDOT equipment) and field
inspection for roadway rehabilitation throughout District 3. The various types of jobs are
anticipated to consist of route and seal, patching, traffic signals, landscaping, milling and
resurfacing, bridge repair and replacement, concrete pavement, and pavement marking. Work
orders under the blanket agreement will be negotiated and authorized by the department on an
as-needed basis. Laboratory testing of materials will not be required.

The Consultant will be asked to furnish inspectors on these projects. The Consultant is
expected to perform onsite inspection, engineering layout, and verification of contractor staking,
maintain documentation, submit pay estimates, change orders, and any other duties required to
complete these projects on a timely basis and in accordance with the State Specifications and
guidelines. The inspectors should be knowledgeable in the use of the department's
documentation tracking system (ICORS).

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their sub consultants on the sample project or on material coming in from
the same plant is prohibited. At the negotiations meeting, the prime Consultant, and sub-
consultant(s) will disclose all current relationships with contractors.

In addition, the Consultant may be asked to provide aggregate, concrete, and/or Hot Mix
Asphalt (HMA) lab inspectors to perform various testing in a District 3 Laboratory. The
inspector(s) will be responsible for doing various concrete, aggregate and/or HMA testing at the
direction of the IDOT Laboratory Supervisor. All testing will be performed on IDOT equipment.

The Consultant may also be asked to provide on-site QA inspectors for lllinois and out-of state
pre-stressed and pre-cast producers on an as-needed basis within the jurisdiction of District 3.
All testing will be performed on IDOT equipment. The completion date for this contract will be
96 months after authorization to proceed

Key personnel listed on Exhibit A for this project must include:

e The Construction Inspectors. (1 to 4 individuals to perform on-site inspection, survey and
QA inspection). A current IDOT Construction Documentation Certification and
experience and a workable knowledge in the area of Hot Mix Asphalt (HMA), Portland
Cement Concrete (PCC) and soils training are required.
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e The Materials Lab Inspectors. (1 to 2 individuals to perform aggregate, concrete, and/or
HMA testing at the Ottawa, Pontiac, and/or Kankakee lab). Inspectors must have
completed the following classes: IDOT 3 day mixture aggregate technician or 5 day
aggregate technician course IDOT HMA Level | course

e The Pre-stressed/Pre-cast QA inspectors. (1 to 2 individuals to perform QA inspection at
District 3 jurisdiction producer sites). Inspectors must have completed or be registered
for the following training courses:

e |DOT 3-day mixture aggregate technician or 5-day Aggregate Technician Course
e ACI Concrete Field Testing Technician — Grade |.
e PCllevel | & lI- Quality Control Personnel certification Program.

The prime firm must be prequalified in the (Special Services) Construction Inspection
category to be considered for this project.

Statements of Interest including resumes of the key people noted above must be submitted

electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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20.

Job No. C-93-060-15, Various Phase lll Projects, Various Routes, Various Counties,
Region Two/District Three.

This project requires 20% DBE participation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on April 29, 2015 at 11:00 A.M.at the
Region Two/District Three Office in Ottawa.

Phase Ill engineering services are required for the inspection, supervision, construction layout,
field material testing (all field material testing will be completed with IDOT equipment) and field
inspection for roadway rehabilitation throughout District 3. The various types of jobs are
anticipated to consist of route and seal, patching, traffic signals, landscaping, milling and
resurfacing, bridge repair and replacement, concrete pavement, and pavement marking. Work
orders under the blanket agreement will be negotiated and authorized by the department on an
as-needed basis. Laboratory testing of materials is not expected to be required.

The Consultant will be asked to furnish a registered IL PE or an approved non-licensed
engineering technician to act as Assistant Resident Engineer (ARE) or inspector on these
projects. The Consultant is expected to perform onsite inspection, engineering layout, and
verification of contractor staking, maintain documentation, submit pay estimates, change orders,
and any other duties required to complete these projects on a timely basis and in accordance
with the State Specifications and guidelines. The ARE should be knowledgeable in the use of
the department’s documentation tracking system (ICORS).

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants on the sample project or on material coming in from
the same plant is prohibited. At the negotiations meeting, the prime Consultant, and
subconsultant(s) will disclose all current relationships with contractors.

The Consultant may also be asked to continue the implementation of an existing Independent
Weight Check program with the district. If necessary, the Consultant will be trained on how to
manage the program and will be instructed on the correspondence required.

The Consultant must complete and submit final measurements, calculations, field books and all
other contract record documents to the department no later than 30 days after final
inspection of the project. The completion date for this contract will be 96 months after
authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The Assistant Resident Engineer (minimum 10 years’ experience as a Resident
Engineer is desired). A current IDOT Construction Documentation certification and
experience and a workable knowledge in the area of HOT Mix Asphalt (HMA), Portland
Cement Concrete (PCC) and soils training are required.

e The Inspectors. (1 to 4 individuals to perform on-site inspection, survey and QA
inspection.) A current IDOT Construction Documentation certification and experience
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and a workable knowledge in the area of Hot Mix Asphalt (HMA), Portland Cement
Concrete (PCC) and soils training are required.

The prime firm must be prequalified in the (Special Services) Construction Inspection
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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21.

Job No. C-93-059-15, Various Phase lll Projects, Various Routes, Various Counties,
Region Two/District Three.

This project requires 20% DBE participation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 29, 2015 at 10:00 A.M. at the
Region Two/District Three Office in Ottawa.

Phase Ill engineering services are required for the inspection, supervision, construction layout,
field material testing (all field material testing will be completed with IDOT equipment) and field
inspection for roadway rehabilitation throughout District 3. The various types of jobs are
anticipated to consist of route and seal, patching, traffic signals, landscaping, milling and
resurfacing, bridge repair and replacement, concrete pavement, and pavement marking. Work
orders under the blanket agreement will be negotiated and authorized by the department on an
as-needed basis. Laboratory testing of materials will not be required.

The Consultant will be asked to furnish a registered IL PE or an approved non-licensed
engineering technician to act as Assistant Resident Engineer (ARE) or inspector on these
projects. The Consultant is expected to perform onsite inspection, engineering layout, and
verification of contractor staking, maintain documentation, submit pay estimates, change orders,
and any other duties required to complete these projects on a timely basis and in accordance
with the State Specifications and guidelines. The ARE should be knowledgeable in the use of
the department’s documentation tracking system (ICORS).

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their sub consultants on the sample project or on material coming in from
the same plant is prohibited. At the negotiations meeting, the prime Consultant, and sub-
consultant(s) will disclose all current relationships with contractors.

The Consultant may also be asked to continue the implementation of an existing Independent
Weight Check program with the district. If necessary, the Consultant will be trained on how to
manage the program and will be instructed on the correspondence required.

The Consultant must complete and submit final measurements, calculations, field books and all
other contract record documents to the department no later than 30 days after final inspection of
the project. The completion date for this contract will be 96 months after authorization to
proceed.

Key personnel listed on Exhibit A for this project must include:

e The Assistant Resident Engineer (minimum 10 years’ experience as a Resident
Engineer is desired). A current IDOT Construction Documentation certification and
experience and a workable knowledge in the area of HOT Mix Asphalt (HMA), Portland
Cement Concrete (PCC) and soils training are required.

e The Inspectors. (1 to 4 individuals to perform on-site inspection, survey and QA
inspection.) A current IDOT Construction Documentation certification and experience
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and a workable knowledge in the area of Hot Mix Asphalt (HMA), Portland Cement
Concrete (PCC) and soils training are required.

The prime firm must be prequalified in the (Special Services) Construction Inspection
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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22,

Job No. P-93-017-15, Project Management (PM) Work for Various Local Roads Projects,
Various Routes, Various Counties, Region Two/District Three.

The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on May 5, 2015 at 1:00 P.M. at the Region
Two/District Three Office in Ottawa.

A Project Manager (PM) Consultant is required for Phase |, I, and/or Ill engineering services.
The PM will support IDOT staff in managing local agency projects. This work involves working
directly with the local agency and their consulting firms as well as other bureaus in the
department. Work Orders under a blanket agreement will be negotiated and authorized by the
department on an as-needed basis. The PM will be expected to perform work similar to an
IDOT Local Roads Project Engineer and staff. Key staff from the PM will usually be required to
perform the work in the District offices. This work may include engineering, technical support,
engineering management, project control, administrative services, and field assignments
necessary in bringing completion to projects expeditiously.

The selected Consultant and/or their subonsultants on this project are prohibited from
managing contracts where either party is the prime Consultant or subconsultant. The selected
firm and/or their subconsultants may not manage another firm if the relationship was reversed
during another phase of work.

Teaming Agreements (formerly known as Joint Ventures) will not be allowed on this project.

The work anticipated for the local roads projects may include:

e Manage and/or coordinate Local Agency preliminary engineering projects assigned,
including Phase | reviews in accordance with IDOT and Federal standards and contract
administration.

e Manage and/or coordinate environmental work effort as related to assigned projects.

e Hold regular progress meetings and briefings for IDOT including FHWA where details of
project and progress are presented

e Work anticipated to manage Phase Il projects:

o Schedule and hold progress meetings as required to meet target letting dates

Coordinate submittals with other bureaus and agencies

Review documents in accordance with IDOT and Federal standards

Perform all necessary procurement roles as required

Manage and track project-level cost, schedule and budget requirements

o Coordination with program-level and assigned project-level controls personnel
e Work anticipated for Project Control and Administration

o Preparation and review documents for federal, state, and MFT reimbursements

o Maintenance of various status reports for administrative coordination with other
bureaus or local agencies.

Provide onsite inspection of maintenance, construction, and closures.

Update records of Project Control Numbers and provide them as needed

Prepare, review and record joint agreements and engineering agreements

Process invoice reimbursements and maintain related records.

Assist others in preparing executive reports

Any other work as may be required to complete local roads projects

(o}
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o Provide engineering judgment and analysis in the review of county, township, and
municipal projects funded with federal, Motor Fuel Tax (MFT), Township Bridge
Program (TBP), and other state fund programs to ensure departmental and
statutory obligations are being fulfilled as it relates to the proper expenditure of
funds. This includes a complete onsite review of the local agencies’ accounting
practices and documenting discrepancies.

The department will furnish each Consultant staff member with a work station.

The estimated construction cost of these projects may range from $10,000 to $20,000,000. The
completion date for this contract will 96 months after authorization to proceed.

Key personnel listed on Exhibits A & B for this project must include:

The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway
work).

Qualified support staff with experience in MFT/TBP invoicing, Administration and other
Local Roads experience. QC/QA review of Phase | and Il documents, Phase Il
inspection.

The prime firm must be prequalified in the following categories to be considered for this project:

Highways (Roads & Streets)

Special Studies (Location Drainage)

Location/Design Studies (Reconstruction/Major Rehabilitation)
Special Services (Construction Inspection)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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23.

Job No. C-94-034-11, Construction Inspection for IL 116 from west of Media to US 67,
Warren and Henderson Counties, Region Three/District Four.

This project requires 25% DBE participation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on April 24, 2015 at 10:00 A.M. at the
Region Three, District Four Office in Peoria.

Construction contract 68A26 is located in Warren and Henderson Counties. Contract 68A26
consists of widening and resurfacing with drainage improvement of IL 116 from just west of
Media to US 67 (Roseville bypass).

Phase Il engineering services are required for the construction inspection, supervision,
materials testing (including, but not limited to, PCC, HMA and embankment testing), materials
certification and all documentation for this project. This Consultant staff will report to a District
Resident Engineer/Technician on this project. The Consultant will be required to perform on-
site inspection, verification of contractor staking, maintain documentation, and any other duties
that would be required by the Resident Engineer/Technician to complete these projects on a
timely basis and in accordance with the State Specifications and Guidelines.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same Consultant
or one of their subconsultants on the same project or on material coming in from the same plant
are prohibited. At the negotiation meeting, the prime Consultant and the subconsultant(s) will
disclose all previous involvement in the district as well as current relationships with contractors.

The Consultant will also provide their vehicles, cell phones, computers, tools of the trade and
any other equipment deemed necessary to perform the work. Overnight lodging may be
required.

The construction project is scheduled for the June 12, 2015 letting with construction completed
in 2016. The completion date for the contract will be 24 months after authorization to proceed.

Key personnel listed on Exhibit A of the Statement of Interest for this project must include:
e The Liaison Engineer (with current IDOT Construction Documentation certificate)

e The Construction Inspector(s) (with current IDOT Construction Documentation
certificate)

The prime firm must be prequalified in the (Special Services) Construction Inspection
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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24,

Job No. D-95-026-15, Interchange Reconstruction at I[-74/I-57, Phase Il Project,
Champaign County, Region Three/District Five.

This project requires 20% DBE participation.
The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on May 5, 2015 at 10:00 A.M. at the Region
Three/District Five Office in Paris.

Phase Il engineering services are required for the preparation of plans and specifications for the
I-74/1-57 interchange reconstruction project. The existing cloverleaf interchange will be
reconstructed as a semi-directional interchange type with four (4) outside connector ramps, two
(2) loop ramps, and two (2) fly-over ramps. |-74 will be expanded to a 6 lane cross section
between Prospect Avenue and Duncan Road. Auxiliary lanes will be added to FAI 57 between
I-74 and Olympian Drive. Structure replacements on the adjacent Mattis and US 150 routes will
be necessary to accommodate the proposed interchange geometry.

A set of plans and specifications is required for each the following three construction projects:

1. F.A.l. 74 and F.A.l. 57 under Mattis Avenue Structure Replacements (S.N. 010-0100 &
S.N. 010-0270)

2. F.A.l. 57 under US 150 Structure Replacement (S.N. 010-0050)

3. F.A.l. 74/F.A.l. 57 Interchange

The following structure replacements anticipated to be included in the overall project:

. 010-0018, F.A.l. 57 under F.A.l. 74 EB

. 010-0019, F.A.l. 57 under F.A.l. 74 WB

. 010-0050, F.A.l. 57 under US 150

. 010-0100, F.A.l. 57 under Mattis Avenue
. 010-0270, F.A.l. 74 under Mattis Avenue
. 010-2004, F.A.l. 74 over Copper Slough
. 010-8306, F.A.l. 57 over Copper Slough

e o 0o 0 0 o o
2222222

Four new roadway structures will be included to carry proposed connector ramp roadways over
proposed loop ramp roadways and two new roadway structures will be included to carry
proposed directional ramp roadways over proposed mainline and ramp roadways. Several
retaining wall structures and potentially noise wall structures will also be included in the overall
project.

The Consultant’s work is anticipated to include preparation of preliminary, pre-final and final
structure and roadway construction plans and specifications for the three project divisions
mentioned above.

The department will furnish the Consultant with the following:
e Approved Combined Design Report (CDR)

e Bridge Condition Reports (BCR)
e Type, Size and Location (TS&L) drawings for the structures listed above
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Structural Geotechnical Report (SGR) for the structures listed above
Location Drainage Study

Roadway Geotechnical Report

Final Right-of-Way Plans

Temporary and Final Lighting Plans

As-built Construction Plans

Existing survey and any additional survey as required

The estimated construction cost for this project is $137,000,000. This project is tentatively set
for a 2020 Letting. The completion date for this contract will be 48 months after authorization to
proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

e The person who will perform the work in the area of structure plan preparation
documents (must be an lllinois Licensed Structural Engineer). In addition, the staff
performing this work must be identified.

e The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work and

must be an lllinois Licensed Structural Engineer for structural work with adequate plan
review experience).

The prime firm must be prequalified in the following categories to be considered for this project:
Highways (Freeways)
Structures (Highway: Advanced Typical)

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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25.

Job No. D-96-035-15, FAP 757 (IL 100/IL 106) over the lllinois River at Florence,
Phase | Engineering services which include Context Sensitive Solutions (CSS) for
Structure Replacement, Scott and Pike County, Region Four, District Six

This project requires 20% DBE participation.

The Complexity Factor for his project is 0.07.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a scope of services meeting on April 29, 2015, at 1:30 P.M.
at the Region Four, District Six Office in Springfield.

Phase | engineering services are required for the preparation of a Location/Design Report,
including necessary environmental reports for the removal and replacement of the IL 100 / IL
106 structure (S.N. 086-0001) over the lllinois River at Florence, and associated approach
roadway work that could extend up to a mile or more east and west of the river.
The existing structure is a lift-span bridge. Various alternatives are to be developed and
studied during Phase |I. Work will include the development of various alignment options
including the no build and possible interchange. It is anticipated that this project will require an
Environmental Assessment (EA). In addition, this project has been identified as a Context
Sensitive Solutions (CSS) project.

The Consultant’'s work is anticipated to include preparation of a Location/Design Report,
Environmental Assessment, traffic management analysis, cost estimates, accident analysis,
hydraulic studies, public involvement activities, bridge condition report, preliminary bridge
layout plan, preliminary plans, cross sections, CSS Study and Report, peer review of the
District’s Structure Geotechnical Report, route surveys (pick-up), land surveys, type, size and
location (TS&L) drawings, preliminary roadway plans, right-of- way documents, drainage
system design, and all other work related to complete Phase | and associated with the entire
project.

This project is expected to include public involvement utilizing Context Sensitive Solutions
(CSS). Public Involvement may include holding informational meetings and public hearings,
preparation of exhibits for meetings and hearings, preparation and distribution of newsletters,
and evaluating and incorporating comments from these meetings into the public
involvement portion of the Location/Design Report. The Consultant may also be required to
aid IDOT in coordinating and conducting meetings with a variety of stakeholder groups
designed to generate input from local representation regarding the concerns and needs of the
region in developing proposed location / alignment alternatives for the bridge replacement, and
evaluating and incorporating the stakeholder input throughout the entire study to develop a
recommended alternative. The CSS process will guide IDOT and help determine the
alternative that is selected.

The department will furnish the Consultant the available survey notes, aerial photography and
mapping, microfilm plans, existing right-of-way information, old soil boring logs, accident data,
traffic data, utility coordination, environmental coordination, and any other available information.

The estimated construction cost for this project is $80,000,000. The completion date for this
contract will be 36 months after authorization to proceed.
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Key personnel listed on Exhibits A & B for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

e The person who will perform/supervise the work in the area of drainage calculations and
preparation of the Hydraulic Analyses/Reports (Complex) (must be an lllinois Licensed
Professional Engineer).

e The person who will perform the work in the area of bridge condition reports and bridge
layout (must be an lllinois Licensed Structural Engineer).

e The person who will perform the QC/QA review work for all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work and
must be an lllinois Licensed Structural Engineer for structural work with adequate plan
review experience).

e The Environmental Lead, who will be responsible for the day-to-day management of the
environmental work effort, and persons responsible for all environmental disciplines
including water quality, noise, community impacts, and ecology. Environmental staffing
on Exhibit B must match the staffing presented and approved in the firm’s most
recent Statement of Experience and Financial Condition.

e The person in charge of CSS/Public Involvement procedures. Include a detailed
description of CSS/public involvement work he/she has directed involving facilitation
public meetings and public hearings, organizing work groups and press conferences,
drafting press releases and property owner contact letters, etc.

The prime firm must be prequalified in the following categories to be considered for this project:

Highways (Roads and Streets)
Location/Design Studies (New Construction/Major Rehabilitation)
Structures (Highway: Complex)

The prime Consultant must also be prequalified in Environmental Reports (Environmental
Assessment) and must perform all of the environmental work using staff that has been
presented and approved in the firm’s most recently approved Statement of Experience and
Financial Condition or your firm may use a single subconsulting firm that is prequalified in
Environmental Reports (Environmental Assessment) to perform all of the environmental
work. The subconsultant’s staff must be the same as presented and approved in their most
recently approved Statement of Experience and Financial Condition.

Statements of Interest, including resumes of key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification System (EPAS).
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26.

Job No. P-96-200-16, Local Roads Project Management (PM) Services for Various
Projects, Various Counties, Region 4/District 6

This project requires 10% DBE participation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on May 6, 2015 at 10:00 A.M. at the
Region Four/District Six office in Springfield.

Engineering Services are required for a Consultant Project Manager (PM) for various IDOT local
agency sponsored and department led processes and/or projects throughout District Six. This
work may involve working directly with the local agency and/or its Consultant firm. Work orders
under the blanket agreement will be negotiated and authorized on an as needed basis. All work
for this project may be in either English or metric units.

The PM will be expected to perform work similar to IDOT Local Roads staff. Key staff from the
PM Consultant may be expected to perform work in the district offices as required. This may
require working in the district offices from two to five days a week. The work may include
engineering, technical, management, administrative services, and other work as necessary to
assist bringing numerous projects to completion in accordance with established schedules. This
work is expected to consist of managing all facets of Phase |, Il, and/or Il engineering for Local
Agency sponsored projects or for State sponsored projects with local participation.

In addition, the Consultant may also be required to act as a Project Manager (PM) for various
processes led by the department and/or projects throughout the District. The PM Consultant, if
required, may be assigned to manage all facets of Phase [, Il, and/or Il engineering for
department led projects. This work may also require working in the district offices from two to
five days a week.

The elected Consultant and/or their subconsultants are prohibited from managing projects
where either party is the prime Consultant or a subconsultant. The selected firm and/or their
subconsultants may not manage another firm if the relationship was reversed during another
phase of work.

Teaming Agreements (formerly known as Joint Ventures) will not be allowed on this project.

The anticipated work may include, but not be limited to:

e Manage all facets of Local Agency and Department Led Phase |, I, and Ill engineering
projects as assigned including but not limited to:
o Review deliverables for compliance with departmental policies
o Monitoring the project scope, schedule, and budget

e Identify and implement all necessary coordination and communication within and outside
the department; to IDOT and stakeholders as required;

e Hold regular progress meetings and briefings for IDOT including FHWA where details of
project and progress are presented;
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Facilitate and expedite the resolution of technical issues, drawing upon necessary
resources and experts in applicable disciplines;

Facilitate the resolution of contractual issues, drawing upon necessary resources within
IDOT;

Provide engineering judgment and analysis in the review of county, township, and
municipal projects funded with federal, Motor Fuel Tax (MFT), Township Bridge Program
(TBP), and other state fund programs to ensure departmental and statutory obligations
are being fulfilled as it relates to the proper expenditure of funds. This includes a
complete review of the local agencies’ accounting practices and documenting
discrepancies;

All other work as required to manage the Local Roads Projects and department led
projects.

The completion date for this contract will be 36 months after the authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer)

The person who will assume the duties of Project Engineer, that individual-in-charge of
the day-to-day program management work (must be an lllinois Licensed Professional
Engineer)

The person who will perform and/or review the design of bridges and structures (must be
an lllinois Licensed Structural Engineer)

The person who will perform the QC/QA review work for all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work and
must be an lllinois Licensed Structural Engineer for structural work with adequate plan
review experience).

Statements of Interest must also provide the approach the firm will take on this project along
with a summary of management experience and Local Roads project experience. A disclosure
of any previous or open contracts between the firm and any local agencies must also be
included.

The prime firm must be prequalified in the following categories to be considered for this project:

Highways (Freeways)

Structures (Highway: Typical)
Location/Design Studies (Rehabilitation)
Special Services (Construction Inspection)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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27.

Job No. D-97-032-10; Various Phase l/ll Projects, Various Routes, Various Counties,
Region Four, District Seven.

This project requires 15% DBE participation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a Scope of Services meeting on April 29, 2015 at 1:30 P.M. in
the Region Four, District Seven Office in Effingham.

Phase I/ll engineering services are required for various projects throughout District Seven. Work
orders under the blanket agreement will be negotiated and authorized by the department on an
as-needed basis. All work for this project may be in English or metric units.

The Phase | work, if required, may consist of conducting route surveys, hydraulic surveys,
hydraulic analysis, geometric studies, preparing bridge condition reports, and preparing project
reports (categorical exclusion projects only). This work will include data collection, development
of alignment alternatives, cost estimates, traffic management analysis, accident analysis, bridge
condition reports, TS&L, structure plans, and other related work and exhibits necessary to
produce the Project Report, as necessary. Numerous Hydraulic Report reviews and Bridge
Condition Report reviews along the US 51 corridors in Shelby, Fayette and Marion Counties will
be included as work performed under this contract.

The Phase Il work, if required, may consist of conducting route surveys, land surveys, hydraulic
analysis, geometric studies, preparation of TS&L structure plans, roadway plans, necessary
right-of-way documents, and any other related work to complete final plans, specifications, and
estimates, as necessary.

The various proposed projects may consist of simple patching and resurfacing, bridge repair,
bridge rehabilitation, bridge replacement, widening and resurfacing, and/or new roadway
projects. No work on these projects is to occur until the work order is assigned.

The department will furnish the Consultant with any available as-built plans, microfilm plans,
field notes, traffic data, accident statistics, agency coordination, existing right-of-way plans,
aerial photos, boring logs, and other information.

The estimated construction costs of each project may range from $100,000 to $3,500,000. It is
anticipated that this contract will include approximately 3 to 15 different projects. The
engineering services required may consist of only a portion of the total engineering work on a
certain project. The completion date for this contract will be 36 months after authorization to
proceed.

Key personnel listed on Exhibit A for this contract must include:

e The person who will assume the duties of Project Manager for all aspects of the work
(must be an lllinois Licensed Professional Engineer).
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e The person(s) who will perform the duties of Project Engineer who will be directly
involved and responsible in the development of the reports and/or plans (must be an
lllinois Licensed Professional Engineer)

e The person who will be in charge of surveys (must be an lllinois Licensed Land
Surveyor).Surveying prequalification category requirement may be completed by Sub
and/or Prime.

e The person who will perform the work in the area of structure plan preparation
documents (must be an lllinois Licensed Structural Engineer). In addition, the staff
performing this work must be identified.

e The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work and
must be an lllinois Licensed Structural Engineer for structural work with adequate plan
review experience).

The prime firm must be prequalified in the following categories to be considered for this project:
Highways (Roads & Streets)

Location Design Studies (Rehabilitation)
Structures (Highway: Typical)

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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28.

Job No. C-30-009-15 Structural Steel Shop Fabrication Inspection, Statewide Various
Routes, Various Counties Bureau of Bridges and Structures.

The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on May 1, 2015 at 1:30 P.M. at the Harry R.
Hanley Building, Bureau of Bridges and Structures in Springfield.

Phase lll engineering services are required for structural steel shop fabrication inspection.
Attachment A, showing Inspection Requirements, is enclosed for your consideration. If
interested in providing these services for the department, please provide the following
information: 1) your firm’s previous experience with this type of work and lllinois Department of
Transportation (IDOT) specifications; 2) names of key personnel along with one page resumes
indicating technical and managerial qualifications; 3) availability of inspection personnel and
your firm’s anticipated workload during the next two years; 4) branch office locations; 5) your
firm’s calculated burden and overhead rate.

Since, the location and duration of projects to be covered by this contract are uncertain, we are
providing the following estimated annual requirements:

Inspector Qualifications Straight Time Overtime
(Hours) (Hours)
CWI and UT Level Il (Shop) 50 10
CWI (Shop) 2000 100
Non CWI (Shop) 350 50
UT Level Il (Field) 20 0
Inspection Manager (Site Meeting) 10 0

Services will also entail an estimated: 240 days of per diem per year and significant travel.

Each inspector is expected to be a member of the agency’s inspection staff. The use of
temporary personnel hired from the local area for inspection shall be prohibited unless approved
by the department on a case-by-case basis. Work Orders under a blanket agreement will be
negotiated and authorized by the department on an as needed basis. The contract will be
monitored and administered by the IDOT Bureau of Bridges and Structures.

The completion date for this contract will be 36 months after authorization to proceed.

Statements of Interest, including resumes of the key people, must be submitted electronically to
the Central Bureau of Design and Environment through the Engineering and Prequalification
Agreement System (EPAS). Firms interested in submitting for this item that are not currently
prequalified must contact Carrie Kowalski to establish an account in EPAS so the firms can
submit a Statement of Interest. Any procedural questions regarding Statements of Interest
submittal and to set up an account in EPAS may be directed to Ms. Carrie Kowalski in the
Bureau of Design and Environment at Carrie.Kowalski@illinois.gov.
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ATTACHMENT A

INSPECTION REQUIRMENTS

SECTION | - INSPECTORS

Quality Assurance (QA) Inspectors shall be fully-trained employees of the CONSULTANT,
experienced in the inspection of materials, workmanship and procedures involved in the work.
The use of personnel temporarily hired for inspection shall be prohibited unless approved by the
DEPARTMENT on a case-by-case basis. QA Inspectors may not be in any position of self-
interest, direct or indirect, with the producers or processors of the work involved. The name and
address of each inspector expected to be employed in this work shall be filed by the
CONSULTANT with the DEPARTMENT, together with a brief summary of qualifications. When
more than one inspector is assigned to a project, the CONSULTANT shall designate one as the
lead inspector, who will assume the responsibility of coordinating the inspection effort and filing
all reports in addition to inspection duties. The CONSULTANT shall not change inspectors on
the project without prior notification to the DEPARTMENT. The DEPARTMENT shall have the
right to order the removal of any inspector from the DEPARTMENT’S work for failure to perform
to the satisfaction of the DEPARTMENT.

1. The inspectors shall personally make inspections and reports as required by the
DEPARTMENT for quality assurance (QA) of fabrication on assigned projects. They shall
perform special tests, examinations, and re-inspections, when required by the
DEPARTMENT.

2. Each inspector shall be familiar with the approved shop drawings and DEPARTMENT
standard specifications pertaining to the fabrication inspected, as well as applicable codes
and specifications of the American Welding Society (AWS) and American Society for
Nondestructive Testing (ASNT).

3. No variations from the approved shop drawings or the Contract documents shall be
permitted by the inspector, except upon specific instructions by the DEPARTMENT.

4. Each inspector assigned to a project shall be a Certified Welding Inspector (CWI), unless
otherwise approved or specified by the Department, and well versed in applicable
fabrication, non-destructive testing (including MT and RT interpretation), cleaning and/or
shop painting techniques. Non-certified inspectors shall have at least one year of prior,
supervised experience with the agency.

5. Inspectors shall be assigned and monitored by an Inspection Manager who is qualified to
perform all tasks assigned to supervised inspectors. If the Engineer requests the Inspection
Manger personally attend a prefabrication conference or on-site meeting, or perform
sophisticated inspection services, the Inspection Manager will be billed at the overtime rate
fora CWI & UT Il (Shop) plus per diem and/or mileage, based on location and duration.
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6. For ongoing projects, shop inspectors will be reimbursed for per diem or daily mileage and
travel time from/to their home address, whichever is less. This allows per diem and mileage
to be charged only for travel days at the beginning and end of a particular project, for
intermittent inspection, or for prolonged periods of inactivity at a shop. Per diem will be paid
through weekends and shop holidays if it is less than estimated charges for the inspector to
travel home and return to the shop.

7. Field (construction site) QA Inspectors will be reimbursed for per diem, and daily
mileage/travel time for up to 40 miles or travel time to/from their home to the field site work,

whichever is less.

SECTION Il - CONDUCT OF INSPECTORS

QA Inspectors shall perform their duties under the contract in a courteous manner. They
shall maintain fair and professional relations with personnel of the shops inspected and
direct formal communication to the shop’s Quality Control staff or management, as
appropriate. QA Inspectors will not perform Quality Control duties for the shop or direct
production personnel, except to note hazardous conditions that might result in injury or
damage.

SECTION Il - SHOP INSPECTION

QA Inspections typically cover steel or aluminum fabrication, but other materials may
occasionally be involved.

Any shop error or material deficiency observed which, in the opinion of the inspector, may
be cause for rejection shall be reported to the Contractor's QC or production management
and the DEPARTMENT. Inspectors shall verify that repairs are made or report inadequate
corrections to the DEPARTMENT. Inspections in the shop shall verify: the condition of
materials, workmanship, dimensional accuracy, quality of welding, the proper application of
heat, accuracy of punching, reaming and assembly, proper torque of bolts, fit of machine
finished joints, conformance of cleaning and painting to the contract specifications, etc. QA
Inspectors shall identify significant or recurring defects and document the adequacy of the
Contractor’s corrective actions and Quality Control Plan.

The following list is not all-inclusive, but shows typical inspector activities to verify
compliance with contract requirements.

1. General surface inspection as material is processed and exposed to view, noting
imperfections. View cut edge of plates for indications of internal defects.

2. Observe thermal cutting and computer numerically controlled (CNC) equipment to
determine if it appears to be performing properly.
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10.

11.

12.

13.

14.

Check the mill identification, sizes of sections and thickness of plates, verifying that
approved materials are used, with special attention to the use and location of Fracture
Critical Material.

Determine that dies and punches are in acceptable condition, of correct size, and used
within the limits set by the contract, the manufacturer or industry practice as appropriate.

Check that reamed holes are cylindrical, that burrs are removed and no drilling debris
remains between shop contact surfaces.

Periodically monitor the installation and tightening of high strength bolts to insure that the
selected tightening procedure is properly used. Each day that bolts are to be installed in
slip critical connections, rotational capacity tests shall be performed and inspection
wrenches shall be calibrated in a device indicating bolt tension prior to testing.

Bolted splice plates shall be properly fitted and secured prior to reaming or drilling. Parts
assembled for drilling or reaming holes to full size shall be aligned and secured after
verifying proper hole spacing and edge distances.

Techniques used in assembling beams, girders, trusses, rigid frames or arches shall not
damage members, and the desired geometry (camber, horizontal curvature, etc.) shall
be verified before reaming, unless otherwise approved by the Engineer.

Field bolted splices and other reamed assembled (RA) or driled assembled (DA)
elements shall be plainly match-marked, and the match-marking diagrams shall be
checked. Erection (piece and match) marks shall be made with low or mini-stress dies
in areas of members and splice plates specified on the shop drawings.

Check pins, bushings and pin holes for size, location and surface finish. Obtain
certification of pin and bushing material and any required heat treatment process.

All finished members shall be free of general or localized twists, bends, kinks or other
distortions exceeding contract tolerances.

All loose pieces are to be bolted or otherwise secured for shipment, and small parts
properly cushioned and boxed or otherwise secured against loss and damage in transit.

Check for “lefts” or “rights” and number of parts.
Surfaces to be shop coated shall be properly cleaned and surface profile verified prior to

application. Priming must be done within 24 hours of cleaning and prior to any surface
rusting.
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15.

16.

17.

18.

19.

20.

21.

22

ILDOT-approved batches of paint are to be applied in accord with the contract and
manufacturer’s product data sheet. Verify paint batch approval by the DEPARTMENT.
Monitor mixing of components, humidity, metal and air temperature and application
patterns.

All thermal cutting shall be mechanically guided. No hand-held thermal cutting of final
edges shall be allowed without the approval of the DEPARTMENT, and re-entrant cuts
must be finished in accord with contract requirements.

Verify QC measurements for center to center of bearings, camber and sweep. Make
random checks of stiffener and lateral bracing locations as well as their hole layouts. If
errors are found, require more complete dimension checks by QC to define extent of the
problem.

Check workmanship (dimensionality, straightness, finish, etc.) in accordance with
requirements of applicable specifications.

Check that splice plates and fills are properly positioned before drilling or reaming. No
metal fragments or foreign material other than paint shall remain between shop bolted
components.

Mill test reports should be obtained from the contractor's QC or the DEPARTMENT and
correlated with the primary member material used in the structure. A material
assignment sheet may be obtained from QC or developed by the QA Inspector. Mill
reports or independent lab tests must verify satisfactory toughness testing for “CVN”,
“‘NTR” or Fracture Critical material. The material grade (e.g.: Gr. 36, 50, 50W) must
comply with the shop drawings. All steel material shall be certified on the mill report to
be domestically produced (“Melted and Manufactured in the USA” or similar).

Report significant fabrication deficiencies (e.g.: requiring substantial removal and
replacement of welds or paint, mislocated holes, misaligned members) on the daily log,
including their cause and correction. Proposals to correct errors potentially affecting the
adequacy of the member shall be submitted by the QC or Engineer to the
DEPARTMENT prior to repairs. Attachment and removal of temporary fabrication or
handling must employ DEPARTMENT approved methods.

.Any erection devices shown on the approved shop drawings warrant the same

inspection required for permanent material, but mill test reports and evidence of
domestic origin are not required for temporary items not purchased by the
DEPARTMENT.
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SECTION IV - WELDING

Prior to Welding:

1.

10.

The QA Inspector shall verify the current qualifications of each welder for process(es)
and position(s) used on the project. Welder qualification shall be performed in accord
with the applicable AWS code (D1.1, D1.2 or D1.5), and the QA Inspector may witness
alignment of the test plates, the welding preparation of the coupons, and/or tests
performed in the fabricator's shop. (In the absence of test facilities in the shop, the
fabricator shall forward the properly identified coupons to a testing laboratory acceptable
to the Department). Also, discuss with quality control the traceability of each welder’s
work, noting that no permanent indications (die stamps, welded figures) shall be allowed
on finished work.

Ensure weld procedures are ILDOT approved and understood by the welders, welding
foremen and quality control.

Prior to fitting welded joints, examine the condition of the material, especially for defects
or contamination in the joint area.

Check fit-up of joints that are to be welded, including root face, angle of bevel, the
alignment of the parts, and the uniformity of root opening.

When applicable, ensure run-on/run-off tabs are of adequate length, shape, material
type and size to allow full weld throat the entire length of the joint.

Check surfaces to be welded for cleanliness, with mill scale and rust removed to the
extent required, and absence of moisture, lubricants or other foreign material detrimental
to welding.

Visually inspect tack welds for integrity and defects. Observe preheat prior to tacking
where required. They are to be as small as practical. No temporary welds are allowed
on any flange or web solely for positioning or restraint. Tack welds on flanges and webs
must be incorporated in the final weld.

Review weld joints shown on the shop drawings for potential conditions which may
require weld sequencing or heating parameters not specified on the approved weld
procedure, and notify QC and the DEPARTMENT of such situations.

Review shop report forms utilized for nondestructive testing and discuss any concerns
with Quality Control.

Discuss the condition and calibration of welding equipment with Quality Control. Verify
gauges (amperage, temperature, wire feed speed, voltage, etc.) are periodically checked
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for accuracy and adjusted or replaced if necessary, and that calibration equipment is
periodically certified and properly utilized.

During Welding:

1. Ensure the correct weld consumables are utilized, are in satisfactory condition and are
stored properly to prevent damage. Bridge welding requires low-hydrogen processes,
so consumables must be reconditioned or replaced after exposure, as provided by the
specifications.

2. Periodically observe the technique and performance of welders to ensure procedures
and techniques conform to the contract. For fracture critical joints, plan for sequential
inspection of multiple-pass welds. Arrange with the QC for the foreman to notify the QA
Inspector when such work will be performed.

3. Ensure welding is done in accordance with the approved procedures, periodically
verifying that the current, amperage, voltage, travel speed, preheat and interpass
temperatures are within tolerances.

4, Ensure welds start in the area where weld is to be deposited. Tack welds shall be
located and sized (after grinding) to be completely incorporated in the production weld
unless they are made using an approved weld procedure. Cracked tack welds shall be
removed before welding over their location.

5. On subsequent passes for flange and web butt joints, observe if split layer technique is
properly used where required.

6. Verify that the root and intermediate passes are cleaned and deficiencies corrected
before succeeding weld passes. Wire brushing, grinding or chipping may be used to
remove slag between weld passes, but no unspecified peening or distorting (“caulking”)
of weld metal shall be permitted without the specific approval of the DEPARTMENT.

7. After butt welds have cooled, if the parts joined are not in alignment corrections shall be
made prior to assembly of member. Minor misalignment may be corrected by the
controlled application of heat and/or pressure. If misalignment is significant, corrective
work shall be done using QC-proposed methods approved by the Engineer.

8. If welds are to be ground smooth and flush, final finishing should be parallel to the
direction of the main stress in a member. All welds shall terminate in a satisfactory
manner.

Professional Transportation Bulletin 175 Published February 5, 2015



After Welding:

1.

Welds shall be cleaned of slag and examined by QC. When blast cleaning is required, a
general examination of welds and material shall also be done after blasting and before
painting.

Any weld geometry exceeding welding code limits shall be corrected to meet tolerances.
Ends of repair welds shall transition smoothly into existing welds.

Excess metal at butt welds shall be removed by grinding. Plate thickness or width
transitions shall be sloped as shown on the shop drawings with smooth transitions at the
thinner/narrower plate. Over-grinding at this location must be corrected using Engineer-
approved methods before NDT.

All runoff tabs shall be removed without damaging permanent material. Thermal-cutting
may be used, provided the final preparation is done by grinding.

SECTION V - RADIOGRAPHY AND RADIOGRAPHIC INSPECTION

All radiographic inspection required by the Contract shall be performed by the Contractor
for the DEPARTMENT.

The QA Inspector shall verify that radiographs are numbered in accordance with the
requirements of the Radiograph Sheet and that all radiograph film numbers are recorded
on the sheet corresponding to joint locations in the structure.

The QA Inspector shall review all radiograph reports. If the QA Inspector and the
Contractor cannot agree with respect to the report, the Engineer will review any film in
question, and provide a determination of acceptability. Once the report is signed, the
QA Inspector shall keep the original set of reports and film until fabrication is complete
and then submit all reports and radiographs to the DEPARTMENT for filing. On large
structures, submittals may be on interim basis as required by the DEPARTMENT.

SECTION VI - MAGNETIC PARTICLE INSPECTION

The QA Inspector shall ensure magnetic particle inspection (MT) is done in accordance
with ASTM E 709 and the Contract.

The Contractor performs the MT required by the contract for the DEPARTMENT and
submits a report to the QA Inspector of all findings. The QA Inspector shall periodically
witness the testing and, if satisfied as to the technique and results, retaining original
reports and giving one copy to the fabricator. The QA Inspector shall forward a
complete set of the original reports to the DEPARTMENT at the end of the project.

Professional Transportation Bulletin 175 Published February 5, 2015



SECTION VII - ULTRASONIC INSPECTION

1. Ultrasonic testing (UT) required by the Contract shall be performed by the Contractor. The
Contractor is to submit a report to the QA Inspector of all findings. The QA Inspector shall
be familiar with proper UT application, and periodically witness testing, including set-up and
recalibration. If the Engineer requires QA verification testing of the Contractor’s findings or
to examine areas not requiring UT in the Contract, the QA Inspector must be qualified as a
Level Il in UT by testing, training and experience in accord with the current edition of the
American Society for Nondestructive Testing Recommended Practice No. SNT-TC-1A.

2. UT may also be required at field locations utilizing the Consultant’s equipment when
requested by the DEPARTMENT. (The Department shall provide access, traffic control
and assistance as required).

3. For UT performed by the Contractor, the QA Inspector shall include the reports in the
project file and return one copy to the fabricator. For UT performed by the QA Inspector, a
copy shall not be provided to the Contractor unless directed by the Engineer. The QA
Inspector shall forward the original UT reports to the DEPARTMENT at the end of the
project.

SECTION VIII - SHOP CLEANING AND PAINTING

1. QA Inspectors shall carefully review the ILDOT Standard Specifications and Contract
Special Provisions covering the shop cleaning and painting of structural steel and verify
that requirements are met. In case of disagreements on interpretation or acceptance
between the QA and QC Inspectors, the Engineer will provide guidance.

2. Structural steel shall not be shop cleaned or painted until its fabrication has been accepted
by QC: this in not mandatory but represents good practice, and the QA Inspector shall
mandate recleaning and/or repainting if deficient areas are coated. Blast cleaned surfaces
shall have proper profile and cleanliness. Thermal cut edges shall be ground before
blasting to achieve the required profile. Primer must be applied within 24 hours and before
any rust is visible.

3. The shop coat(s) shall be inspected for proper mixing, application, dry film thickness of
individual or multiple coats, proper curling of preceding coats, and uniform coverage.
Unless otherwise provided for small batches, the inspector shall have an approved test
report identification issued by the Department for the batch of paint used. If not, the
fabricator Contractor must submit samples taken from the batch (with the QA Inspector
witnessing) to the DEPARTMENT’S Bureau of Materials and Physical Research for testing
prior to painting. Paint must be applied when the temperature and humidity are within
acceptable limits and during the manufacturer’s prescribed pot life. Paint may only be
thinned in accord with the manufacturer’s guidelines.

4. Special attention shall be given to shop installed bolts. Cleaning, profile, subsequent
primer coverage and adhesion shall be carefully monitored. For mechanically galvanized
bolts installed before blasting, some galvanizing may remain after cleaning, as long as
primer adhesion is not impaired. For black ASTM A490 bolts in painted areas, if blasting
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does not produce adequate profile due to the hard surface, exposed bolt surfaces must be
cleaned and spot primed with a suitably adherent coating before priming the adjacent steel.

After shop painting, care shall be taken in the handling, storage and shipping of material to
avoid damage or contamination (oil, etc.) of the surface. All damage noted shall be
repaired in accord with Contract requirements and the paint manufacturers’ guidelines prior
to shipment.

Verify gauges (dry film thickness, profile, temperature, humidity, etc.) are routinely
calibrated and that calibration equipment is recertified as necessary.
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Revised District 2 Class Dates
Added 2" District 8 Class Date

STTP S-33 Soils Field Testing and Inspection Course

Course Objectives: This course prepares construction and materials personnel with the basic skills
and guidance to properly perform field testing and inspection of subgrade, embankment, and shallow
foundations for various structures. This course also describes common geotechnical problems and
the remedial actions generally used to correct them.

Upon successful completion of the course, students should be able to:

¢ Determine the field moisture content along with the in-situ wet and (corresponding) dry densities
Use the Family of Curves and One Point Proctor to determine the Standard Dry Density (SDD)
and Optimum Moisture Content (OMC) of a given soill

Determine percent compaction and percent of OMC

Determine soil stability and strength in the field using a Static and Dynamic Cone Penetrometer
Properly inspect embankment construction

Check roadway subgrades and determine undercut and treatment depths

Perform inspection and soil testing to verify or establish the adequacy of foundation material for
box culverts and shallow structure foundations

Successful completion of this course meets consultant eligibility requirements for Department
prequalification.

Course Materials: Soils Field Testing and Inspection: Course Reference Manual
If an updated version is available it will be provided in class.
Students will need to bring a pencil, calculator and note pad with them.

Enrollment: Please have one coordinator from your company contact Mr. Jody Meador at 217-782-
0553 or preferably by email at Jody.Meador@illinois.gov to enroll students in a class. Each student
will be put on a waiting list for the class of their choice. Two to three weeks prior to class start the
student or coordinator will be contacted with confirmation of enrollment. If the student cannot be
enrolled in the class, they will be contacted and asked for their second class choice.

There is no fee for this class at this time.

Schedule: Each class is three days. The first day starts at 1:00pm and ends at 4:30pm. The
second day starts at 8:30 and lasts until 4:30pm. The third and final day starts at 8:30 and ends
around noon. The 2014-15 training schedule is listed below:
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Dates for the classes below are tentative and may be changed based on conflicts for the
instructors or class rooms.

If 15 students haven’t signed up three weeks prior to a class, that class will be cancelled.

IDOT District One - Materials Laboratory,
101 West Center Court, Schaumburg, lllinois 60196
e December 9-11, 2014

e January 13-15, 2015
e February 17-19, 2015
e March 17-19, 2015

IDOT District Two — Assembly Room,
819 Depot Ave., Dixon, lllinois 61021
e March 4-6, 2015

IDOT District Eight — Training Room,
1102 Eastport Plaza Drive, Collinsville, lllinois 62234
e January 28-30, 2015

e March 31 — April 2, 2015
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NOTICE OF TRAINING OPPORTUNITY
Updated 9-23-14

LAKELAND COLLEGE TRAINING COURSES
Lakeland College will be conducting QC/QA Training again this year. Please visit the web-site
for further information. Information or schedules can also be obtained by contacting Marlene
Browning.
Kathy Willenborg
Lake Land College
5001 Lake Land Blvd.
Mattoon, IL 61938-9336
Phone: (217) 234-5285
Fax: (217) 234-5381 E-Mail: idotqcqa@lakeland.cc.il.us

Internet Homepage: http://www.lakeland.cc.il.us/as/idt/index.cfm

NATIONAL HIGHWAY INSTITUTE (NHI) COURSES

The National Highway Institute (NHI) Course listing as well as other pertinent information is
available at the following address:

https://www.nhi.fhwa.dot.gov/default.aspx

NATIONAL TRANSIT INSTITUTE (NTI) COURSES

The National Transit Institute (NTI) Course listing as well as other pertinent information is
available at the following address:

http://www.ntionline.com

ILLINOIS CENTER FOR TRANSPORTATION

University of lllinois at Urbana-Champaign Erosion Control Research and Training Center
(ECRTC).

Please visit the web-site for further information on course schedule and registration information:
http://ict.illinois.edu/outreach/erosion-control-workshop/

For questions about registration and cancellations contact:
Trachia Wilson

Email: tstolz@illinois.edu

Phone: 217-300-3197.
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Notice
for
Teaming Clarification

5-1-14

The Joint Venture terminology is no longer being used. We are still allowing the practice of
multiple firms joining efforts (prequalification categories and staff) to submit as a prime on a
Professional Transportation Bulletin. Only the name has changed. The term Teaming is
now used instead of Joint Venture. The Name Change is the only change.

The action of joining forces with another consultant to submit on a Professional Transportation
Bulletin is now called Teaming. All policies and procedures referring to (Joint Venturestill
apply with Teaming as the new name of the effort.

When submitting as a team, the collective prequalifications of the team are used to determine
eligibility. When a Team is selected, negotiations proceed with the Team. Contracts are
executed with the Team at the end of successful negotiations.

Statements submitted by Teams may be considered unless specifically prohibited in the
advertisement. The Team Agreement is signed by all parties and must be included with the
statement of interest.

The Team entity will have the sum of the individual firms’ prequalification, capacity and
evaluation history. IDOT DOES NOT have a form for Team agreements. The firms
submitting as a Team are required to obtain and submit the Team agreement.

If a firm is submitting as part of a Team, then the firm may not submit as a prime alone or
as part of another Team on the same item. The required insurance coverage applies to the
Team entity. Each individual firm’s current obligations (work left), delinquent debt, Iran
disclosure, and disclosure forms A&B must be completed by each of the team members.

The Team entity will submit one statement of interest with the following specified:
e The firm managing the Team/Project, i.e. the lead firm;
e The Firm invoicing (typically the lead firm);

e The firm responsible for each prequalification category (must be prequalified in the
category of work the firm is performing);

e Key personnel names with firm name on Exhibit A.

Teams can be submitted through EPAS. The firm’s interested in performing as a Team
must coordinate with each other and submit through EPAS. The lead firm should submit the
Team Agreement and the Team entities must submit the required forms. See the EPAS
Instruction manual.

Review the EPAS Instruction Manual for details on submitting Statements of
Interest through Teaming: http://www.idot.illinois.gov/doing-business/procurements/
engineering-architectural-professional-services/index#SOl
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Notice

Reminder for Payroll Rate Sumbittal

To avoid delays and expedite the agreement process it is critical to use the latest forms. Go to
the IDOT website and use the latest form for updating the firms Payroll Rates. Do Not use
existing forms. Escalation Template Revised 10/13.

Additional Information for the Cost Estimates and Consultant Services is available on the website:
http://www.idot.illinois.gov/doing-business/procurements/engineering-architectural-professional-
services/index##Resources

Prequalification Bulletin Statement of Interest Compliance & Admin Stay Connected

Compliance & Administration

Selected firms will receive the name of the IDOT Project Manager who will be the sole point of contact for the
contract. This section of the website organizes all relevant information needed fro the following processes.

Agreement Execution Administration of the Project Policy & Procedures

Agreement Execution

The Standard Agreement Provisions for Consultant Services (SAPCS) T are incorporated into the
agreement and along with the scope of services, schedule, and cost. The agreement process is
initiated after the selection is made in accordance with the Architectural, Engineering and Land
Surveying Qualifications Based Selection Act.

For the requirements of a complete agreement proposal package please select the appropriate type of
agreement below.

| » Prime Agreement |

v Supplemental Agreement
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NOTICE:

Now available on the internet:

e Templates for Quarterly and Final Mentor-Protégé Reports.
¢ Mentor-Protégé Implementation has been revised.

o Assessment Templates for the Mentor and Protégé are also
available.

See : http://www.idot.illinois.gov/doing-business/procurements/
Industry-Marketplace/mentor-protege/index#Engineering

Construction Engineering

Engineering

The Engineering Mentor-Protégé Program was created in 2009 at the lllinois Department of Transportation.
Please select from the following topic below to view mare information.

+ Learn More
» How to Get Started

~ Forms

This section provides necessary forms/templates your firm will need to access/complete throughout
the duration of the agreement.

Submitting a Plan

« Plan approval letter template [
» Phase | Mentor Protégé Example Template ]

» Phase Il Mentor Protégé Example Template [iw]

s Phase |ll Mentor Protégé Example Template [
Compliance

o Mentor-Protégé Compliance Check Sheet [,
Reporting

« Quarterly Report [,

« Final Report ¥
Required Assessments

« Mentor Assessment fw)
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NOTICE

2-26-13

This requirement is NOT a criteria for Selection.
For PTB 166 and all subsequent PTB’s and related supplements:

TRAINING/APPRENTICESHIP PROGRAMS. The CONSULTANT and all CONSULTANT’s subcontractors must
participate in applicable apprenticeship and training programs approved by and registered with the
United States Department of Labor's Bureau of Apprenticeship and Training for all on-site construction
related activities, including material testing and drilling, performed by laborers, workers and mechanics.
For purposes of this Agreement, engineers, architects and land surveyors are considered “professional
services” as defined in Section 30-15 of the Procurement Code and are not considered laborers, workers
or mechanics. With respect to material testing and drilling, these requirements do not apply where the
work is performed in a county without a prevailing wage classification for material testing as provided by
the Illinois Prevailing Wage Act, 820 ILCS 130/1 et seq.

For the listing of prevailing wage classifications within a county, go to The lllinois Department of Labor.

http://www.illinois.gov/idol/Pages/default.aspx
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ELECTRONIC PLAN SUBMITTAL

The Department of Transportation is in the process of implementing an electronic bidding
process. In preparation of the new bidding process, the electronic submittal of plans from each
District office to the Central Bureau of Design and Environment is being implemented.
Effective for the March letting in addition to the paper copies required by each District, all
contract plans and specifications will have to be submitted electronically to the District office.

Please reference the CADD ROADWAY AND STRUCTURE PROJECT DELIVERABLES
POLICY for information on the electronic submittal.

The policy is available on our website under doing business/ consultant services/ CADD
Roadway Guideline or this link:

http://www.idot.illinois.gov/doing-business/procurements/engineering-architectural-
professional-services/Consultants-Resources/index.

As a reminder CADD related files ( dgn & gpk) are also required at the time of plan submittal
to the District office. If you have any questions regarding electronic plan
submittal, please contact the CADD supervisor in the appropriate District.

Professional Transportation Bulletin 175 Published February 5, 2015


http://www.idot.illinois.gov/doing-business/procurements/engineering-architectural-professional-services/Consultant-Resources/roadway-cadd-downloads-guidelines
http://www.idot.illinois.gov/doing-business/procurements/engineering-architectural-professional-services/Consultant-Resources/roadway-cadd-downloads-guidelines

YV VVY v

Y

Y v

Y YVVVYVY

SB 51 Rules

Impacts

Reporting is required on all communications with outside entities that do or want to do
business with a state employee if the conversation is procurement specific.

IDOT immediately recognizes the issues with reporting publically procurement
conversations.

IDOT stopped scheduling meetings with outside entities about future procurements.

SB 51 Communications Reporting Aftermath

Two long years pass

Firm/vendors hire and lose talent
Firm/vendors purchase new technology
Firm/vendors develop other relationships

SB 51 Communications Réport Relief

Senator Harmon has a task force that is looking at the procurement reform legislation to
see if additional changes to the procurement laws are appropriate.

Task force will continue their work through the summer.

No action to date.

New Rules

IDOT staff determines their schedule.

Firm/vendor must provide an agenda two days before the meeting.

Consulting firm/firm/vendor must take notes.

All IDOT employees should also take notes.

Outside entities must sign an OCC 2500 Form that they are aware of the
communications reporting laws and will adhere to all of IDOT’s policies.

Lobbyists of firm/vendors are not prohibited from attending these scheduled meetings
since no reportable discussions are to take place. Meetings with lobbyists are
permissibie as long as these rules are followed.

No meetings less than two weeks before a Selection Committee Meeting or construction
fetting.

All notes, the form signed by the firm/vendor and the agenda provided should be
retained by the IDOT employee that scheduled the meeting.

Discussions are limited to:
» Firm/vendor personnel
> Firmfvendor past experience
» Work done for local agencies, other state agencies or other states
» Technology
» Goods or Services performed by firm/vendor

NO PROCUREMENT DISCUSSION — PERIOD
> If procurement discussions occur, we take firm/vendors notes, add ours as
necessary and post them on the internet.
» If procurement discussions occur, firm/vendor may be barred from meeting with
anyone from |DOT for a year.
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Notice

Documentation of Contract Quantities Class

Since July 2008, the "Documentation of Contract Quantities" class and re-tests have been
administered by the University of lllinois- lllinois Center for Transportation, and coordinated by
Mary J. Fries of the University of lllinois. The lllinois Center for Transportation (ICT)
http://ict.illinois.edu/ is an innovative partnership between IDOT and the University of lllinois at
Urbana-Champaign (UIUC). All transactions and correspondence will now be through ICT and
no longer with the lllinois Department of Transportation (IDOT) Central Bureau of Construction.
Fees are now being charged for all classes and retests and will be required at the time of
registration. Mary J. Fries can be contacted at mjfries@illinois.edu or (217)552-2432. Course
and retest dates typically take place from November through April.

For consultant and local agency enroliment, as well as answers to frequently asked questions
(FAQ), the "Documentation of Contract Quantities" is located at the U of | training website
http://ict.illinois.edu/outreach/documentation-training/

Typically, in late September/early October the class schedule for the next fall/winter/spring’s
Documentation of Contract Quantities classes is posted. Also, firms can sign up for an automatic
email reminder via ICT’s website (see “Join Notification List”) whenever new information is
posted on their website.
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NOTICE

METHOD OF PAYMENT

Effective 01-26-11

All future projects, beginning with PTB 159, will utilize the Cost Plus Fixed Fee (CPFF)

method of compensation.

CPFF formula:
Compensation = DL+DC+OH+FF

Where FF:

For Prime Agreements is:
(0.37+ R)DL+%DL

When % is:

1 or 2 sub-consultants = 10% of Direct Labor (DL) of Subs

3 or 4 sub-consultants = 12% of Direct Labor (DL) of Subs

5 or more sub-consultants = 15% of Direct Labor (DL) of Subs

For Sub-Consultants
(0.37 + R)DL

Where:

R= Complexity Factor: 0, 0.035, or 0.07
DL = Direct Labor

DC= Direct Cost

OH= Overhead Rate
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Notice
of
IDOT ELECTRONIC ENGINEERING CONSULTANT
SUBSCRIPTION SERVICE
November 10, 2010

To receive updates related to the Prequalification of Consultant Engineering Firms, the Publishing of the Professional
Transportation Bulletin, or other information related to Consultant Engineering through the free subscription service;
please follow the instructions for subscribing. The information for both these items will be automatically e-mailed to
the subscriber upon release.

Located at: http://www.idot.illinois.gov/doing-business/procurements/engineering-architectural-professional-services/
index#Connect

Instructions to Subscribe

Please Note:
By subscribing to the IDOT-PTB list, you will receive both the
Prequalification of Consultant Engineering Firms list as well as the Professional Transportation Bulletin

Prepare an e-mail to the IDOT Subscription Server by using the following e-mail address as noted below:

1. Address the e-mail message to: subscribe-dot-ptb@lists.illinois.gov

2. Send message

3. A confirmation e-mail will be sent to the subscriber asking them to reply or click a link.

Instructions to Unsubscribe

Prepare an e-mail to the IDOT Subscription Server by using the following e-mail address as noted below:

1. Address the e-mail message to: unsubscribe-dot-ptb@lists.illinois.gov

2. Send the message.

3. A confirmation e-mail will be sent to you removing you from the subscription list.

Professional Transportation Bulletin 175 Published February 5, 2015


mailto:subscribe-dot-ptb@lists.illinois.gov
mailto:unsubscribe-dot-ptb@lists.illinois.gov
http://www.idot.illinois.gov/doing-business/procurements/engineering-architectural-professional-services/index#Connect
http://www.idot.illinois.gov/doing-business/procurements/engineering-architectural-professional-services/index#Connect

Return To: Cement and Concrete Reference Laboratory
At NIST
100 Bureau Drive, Stop 8616
Gaithersburg, Maryland 20899-8618
Phone: 301-975-6704
Fax: 301-975-2243

Email: ccri@nist.gov

APPROVAL TO RELEASE CCRL PROFICIENCY SAMPLE RESULTS TO:

Name: Mark Gawedzinski, BMPR Pre-Qualification Coordinator
Company: lllinois Department of Transportation
Bureau of Materials and Physical Research
Address: Springfield, Illinois
Email Address: mark.gawedzinski@illinois.gov
Phone: 217-782-2799
For:
Laboratory Name:
Address

Phone Number:
CCRL Laboratory Number

| hereby give permission to CCRL to release copies of proficiency sample reports:

Signature (mandatory) Date

Print Name

Print Title

E-mail Address

This release remains in effect as long as this laboratory participates in the CCRL proficiency
sample program.
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NOTICE
Effective January 24, 2008

lllinois Department of Transportation
Requirements for Verification of Quality Assurance Consultants Enroliment in
the AMRL Proficiency Assessment Program

As part of the prequalification process, Consultants wanting to become precertified as a Quality
Assurance Consultant must be enrolled in the AASHTO AAP Proficiency Assessment Program.
IDOT now requires consultants enrolled in the program allow IDOT access to their proficiency
ratings via the AASHTO AMRL web site. In order to meet the terms of this requirement, as part of
the prequalification process, each consultant is directed to the AASHTO web site at:

http://amrl.net

Log in to the site as you would to report your firms’ proficiency assessment results. Once the firm
has logged into the AASHTO web site, complete the following steps:

o Select the black “My Lab” tab at the top of the page.
e Then Under Lab Account in the left column, select Manage PSP Specifiers.
o Select Add New Specifier and then from the dropdown list, select IL Dept of Transportation.
e Select Configure Enrollment Specifiers.
e Make the following samples available for evaluation with unlimited time periods:
AASHTO ASTM Description
(lllinois Modified)
AGGREGATES
T11 (L) C117 | 75-um (No. 200) by Washing
T 27 (IL) C136 | Sieve Analysis of Fine and Coarse Aggregates
T84 (IL) C128 | Specific Gravity and Absorption of Fine Aggregate (Slag Labs Only)
T85(IL) C127 | Specific Gravity and Absorption of Coarse Aggregate (Slag Labs Only)
HOT-MIX ASPHALT
T 166 (IL) D2726 | Bulk Specific Gravity
T 209 (IL) D2041 | Maximum Specific Gravity
T 312 (IL) Superpave Gyratory compaction
T 308 (IL) Asphalt Binder Content by Ignition
CONCRETE
T22(IL) C 39 | Compressive Strength of Cylinders
T23(IL) C 31 | Making and Curing Test Specimens in the Field
T 119 (IL) C 143 | Slump
T 121 (IL) C 138 | Weight, Yield, and Air Content
T 126 (IL) C 192 | Making and Curing Test Specimens in the Laboratory
T 152 (IL) C 231 | Air Content-Type A or B Pressure Method
T 196 (IL) C 173 | Air content by Volumetric Method (if performed)

e Select Next
e Select Finish
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IDOT AMRL Proficiency Verification
Page 2

Once the process is complete, consultants will no longer be required to submit AASHTO AMRL
Proficiency Results as part of the prequalification process.

Contact the Consultant Services Unit of the lllinois Department of Transportation, Bureau of Design
and Environment at (217)-782-6916 or the Bureau of Materials and Physical Research at (217)
782-7200 if you require additional information.

Laura Mlacnik, P.E.
Engineer of Materials
And Physical Research
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Notice
For

Department Manuals, Memorandums, & Rules

The following is available on our website: http://mww.idot.illinois.gov/doing-
business/procurements/engineering-architectural-professional-services/Consultants-Resources/index

Aeronautics Part 14 Aviation Safety Rules
Aeronautics Part 16 Airport Hazard Zoning Rules

All Bridge Designer Memoranda
Bureau of Bridges and Structures Documents, Manuals and Procedures

Bureau of Construction Current Construction Memorandums Bureau of Design and Environment Manuals &
Memorandums Bureau of Land Acquisition Policies and Procedures Manual Updates
Coded Pay Items

CREATE Manuals
Land Acquisition Manual

Bureau of Local Roads Circular Letters

Bureau of Local Roads Manual
Bureau of Safety Engineering Programs, Policies & Manuals
Construction Manual

Geotechnical Documents Manuals and Procedures
Government Electronic Records Act

IDOT Drainage Manual
Illinois Highway Info System Roadway Info & Procedure Manual

Illinois Highway Info System Structure Info & Procedure Manual

Illinois Highway Info System Railroad Info & Procedure Manual
Illinois Traffic Monitoring Program

Manual on Uniform Traffic Control Devices Oversize/Overweight Permit Policy Manual Project Procedures Guide
Quality Standard for Work Zone Traffic Control Devices

The Highway Manuals Sales Order Forms (Highway Manual Order Form) is available
at: http://www.idot.illinois.gov/doing-business/sales/manual-sales/index
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NOTICE
DBE FIRMS AND PROJECT GOALS

The firms noted on the List of Pre-qualified Consultants on IDOT’s website (http://
www.idot.illinois.gov/doing-business/procurements/engineering-architectural-
professional-services/index#Prequalification) are firms certified as a DBE in specified
areas. It is the responsibility of any prime consultant firm to go to the lllinois Unified
Certification = Program web site  (http://www.idot.illinois.gov/doing-business/
certifications/disadvantaged-business-enterprise-certification/il-ucp-directory/index) to
verify the subconsultant is certified as a DBE in the area of work the sub will be
performing on a specific project. Only the pre-qualified areas of work the DBE firm is
certified in as a DBE will be considered toward the project’s DBE goal.

Each list of tasks specified on a DBE’s Cost Estimate Consultant Services (CECS) will
be verified for DBE certification beginning January 1, 2007.

If you have any questions on DBE certification, please contact Carol Lyle in the Office o
Business and Workforce Diversity.
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“Special Notice Regarding Disadvantaged Business Enterprises”

The lllinois Department of Transportation (IDOT) has designated various projects
advertised in the Professional Transportation Bulletin as requiring participation by
Disadvantaged Business Enterprises (DBEs). As a condition for any firm to be
considered for a project requiring DBE participation, it must subcontract a minimum of
the designated percent to a DBE. Each firm’s letter must include a statement that it
intends to subcontract the designated percent to a DBE. The Exhibit A in the Statement
of Interest must include the DBE Consultant and the category of work they are going to
perform.

To be considered as a prime consultant or subconsultant, a DBE must be prequalified
with IDOT’s Division of Highways’ Bureau of Design and Environment (BDE). IDOT’s
Bureau of Small Business Enterprises (SBE) maintains a Disadvantaged Business
Enterprises Directory of certified DBEs for the purpose of providing a reference source to
assist firms. You can view/print and download the most current listing of DBE firms at
IDOT’s web site http://www.idot.illinois.gov under “Doing Business” “Small Business
Enterprises” “Disadvantaged Business Enterprises (DBE) Program/IL UCP DBE
Directory.” DBE firms who are prequalified by BDE and are interested in performing
consultant work are listed under the UCP Directory by Category, Architecture/
Engineering Sorted by firm. Any firm desiring to subcontract work to firms that are not
certified DBEs should encourage them to become certified by contacting SBE’s
Certification Section at (217) 782-5490.

Failure to assign at least the designated percent to one or more DBEs or to demonstrate
that a good faith effort was made to assign the designated percent shall result in one of
the following:

1. Notification to the prime consultant that the Agreement will not be signed until the
percentage of DBE participation is met.

2. The Agreement will be signed with the understanding that payments to the prime
consultant will be reduced by an amount determined by multiplying the total
Agreement fee by the designated percent and subtracting the dollar value of DBE
subcontracts.

3. Contract negotiations will be terminated.

Upon completion of the contract, should it be determined the prime consultant failed to
assign the designated percent to an eligible DBE or demonstrated that a good faith effort
was made to assign the designated percent as agreed upon, payment to the prime
consultant will be reduced by the amount set forth in number 2 above.

A complaint regarding any decision rendered by or action by any Division or Office of
IDOT pursuant to these requirements may be filed with the Secretary of IDOT.
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Notice
Of Requirement For
lllinois Department of Human Rights (IDHR)
Public Contract Number

Following selection, contract all proposal packages submitted to the lllinois Department of
Transportation (IDOT) must contain the firm’s IDHR number and the expiration date. The
Department is required by law to require this number from all parties contracting with the State
of lllinois. If your firm currently does not have an IDHR number the application form may be
obtained from the following web-site http://www.state.il.us/dhr/Programs/DHR _PBCT.htm or
may also be obtained by contacting: DHR, Public Contracts Section Public Contracts
Division100 W. Randolph, Suite 10-100Chicago, IL 606010r by calling: 312-814-2432 (TDD
312-263-1579)

NOTE: An IDHR public contract number is not required if the firm employs fewer than 15
employees.

Please be aware that, as of January 1, 2010, per Public Act 096-1786, all those filing for, or
renewing, an IDHR number, will be charged a $75.00 registration fee. Such registration will be
valid for 5 years from the date of issuance.
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Overtime Billing
for
Engineering Consultant Contracts

The engineering consultant firm may bill overtime in
accordance with Section 2.86 of the Standard Agreement
Provisions and the following. When the employee in the
same pay period, has worked on more than one project, the
amount premium wages charged to a project must be in
direct proportion to the total number of hours the employee
worked in that pay period. (i.e. total hours worked in pay
period = 50 hours (10 of which are premium hours), 25 total
hours for the pay period on the project, 5 hours of overtime
may be charged to the project.)
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NOTICE
For
Prequalification of Consultants & DBE Revisions

Prequalification:
As stated in each Professional Transportation Bulletin under the guidelines:

Consultant firms acting as prime must be prequalified in all of the advertised areas listed in the
project advertisement even if they plan to subcontract part of the project, except where noted in
a specific project advertisement. If the prime is not prequalified in the required category(s)
stated in the project advertisement, that firm’s Statements of Interest cannot be considered for
the item.

Within the Statements of Interest (Exhibit A page 3 of 3) the prime must identify any
subconsultants and the item(s) of work they will perform. Subconsultants must be prequalified in
the category of work they will be performing.

Also as stated in the Standard Agreement Provisions: 2.24 SUBLETTING, ASSIGNMENT OR
TRANSFER:

Subconsultants must be prequalified in accordance with the department requirements. For
specialized services that are required but which do not fall into the areas of prequalification of
the department, a non-prequalified firm may be used with department approval.

DBE Participation:

The U.S. DOT regulation, 49CFR Sec. 26.55(a), states, “When a DBE participates in a contract,
you count only the value of the work actually performed by the DBE toward the DBE goals.” The
IDOT and U.S. DOT regulations further state:

When a DBE subcontracts part of the work its contract to another firm, the value of the
subcontracted work may be counted toward DBE goals only if the DBE’s subcontractor is
itself a DBE. Work that a DBE subcontracts to a non-DBE firm does not count toward DBE
goals.

Effective immediately all subconsultant proposals where a DBE is utilized for the main contract
and it is necessary for them to obtain non professional services which would be listed as a direct
cost, the amount of those services will not apply to the DBE goal. For example if a DBE
geotechnical firm is being used and they use a non-DBE drilling company to do the borings, the
cost for this work will not apply to the DBE goal.

However any direct costs incidental to doing the work, per diem, hotel costs etc. will still counted
toward the goal.
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NOTICE OF TRAINING OPPORTUNITY
Updated 9-23-14

LAKELAND COLLEGE TRAINING COURSES
Lakeland College will be conducting QC/QA Training again this year. Please visit the web-site
for further information. Information or schedules can also be obtained by contacting Marlene
Browning.
Kathy Willenborg
Lake Land College
5001 Lake Land Blvd.
Mattoon, IL 61938-9336
Phone: (217) 234-5285
Fax: (217) 234-5381 E-Mail: idotgcga@lakeland.cc.il.us

Internet Homepage: http://www.lakeland.cc.il.us/as/idt/index.cfm

NATIONAL HIGHWAY INSTITUTE (NHI) COURSES

The National Highway Institute (NHI) Course listing as well as other pertinent information is
available at the following address:

https://www.nhi.fhwa.dot.gov/default.aspx

NATIONAL TRANSIT INSTITUTE (NTI) COURSES

The National Transit Institute (NTI) Course listing as well as other pertinent information is
available at the following address:

http://www.ntionline.com

ILLINOIS CENTER FOR TRANSPORTATION

University of lllinois at Urbana-Champaign Erosion Control Research and Training Center
(ECRTC).

Please visit the web-site for further information on course schedule and registration information:
http://ict.illinois.edu/outreach/erosion-control-workshop/

For questions about registration and cancellations contact:
Trachia Wilson

Email: tstolz@illinois.edu

Phone: 217-300-3197.
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